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Statni tiskarna cenin, s. p.

Registered Office: Razova 943/6, Nové Mésto, 110 00 Praha 1, Czech Republic
Registered in the Commercial Register administered by the Municipal Court in Prague,
section ALX, file 296

Represented by:
Tomas Hebelka, MSc
Chief Executive Officer

Statni tiskarna cenin, s. p. holds ISO 14298 (Management of Security Printing Processes),
ISO 27001 (Information Security Management), ISO 9001 (Quality Management), ISO 14001
(Environmental Management), ISO 45001 (Health and Safety Management Standard — HSE)

Tender Documentation
(hereinafter “TD”)

for the purpose of processing tenders for_supply contract to be awarded in over-
threshold regime in an open procedure pursuant to Section 56 of Act No. 134/2016
Coll., on public procurement, as amended (hereinafter referred to as the “Act” ')

Supply of a passport production line including humbering_reissue //
Dodavka pasové linky véetné ¢islovani_znovuvyhlaseni

(hereinafter "Public Contract”)

' Please find actual version of the Act under this link: https:/www.zakonyprolidi.cz/cs/2016-134 in the Czech language.
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1. IDENTIFICATION DATA OF THE CONTRACTING AUTHORITY

‘ Contracting Authority
Registered Office

‘ Business ID

Statutory body

Statni tiskarna cenin, s. p.

Ruzova 943/6, Nové Mésto, 110 00 Praha 1, Czech
Republic

00001279
Tomas Hebelka, MSc, Chief Executive Officer

‘ Contact person

Monika Rehackova

E-Mail

rehackova.monika@stc.cz

Contracting Authority’s profile /
electronic instrument

Data box identifier

https://mfcr.ezak.cz/profile_display_53.html

hge39ah

(hereinafter the “Contracting Authority” or the “Client” or the “STC”)

2. COMMENCEMENT OF THE TENDER PROCEDURE

This tender procedure begins in accordance with Section 56 (1) of the Act upon sending
of the Notice of the Tender Procedure Commencement to the Official Public Procurement
Journal in accordance with the Sec. 212 of the Act.

3. SUBJECT OF THE PUBLIC PROCUREMENT

3.1. The subject matter of the Public Contract is a supply of new device, more details
are stated in Sec. 3.2 hereof, and a purchase of the existing device, more details
are stated in Sec. 3.3 hereof.

3.2. Supply of the Offered Device

3.2.1. The subject matter of the Public Contract is the supply of 1 piece of a device for
Manufacturing of Passports including numbering according to ICAO standard
9303, including all other related accessories and equipment, manufactured under
applicable EU directives and regulations (hereinafter and above “Offered
Device”), according to Annex No 1a hereof “Draft Contract 1 - Supply” (hereinafter

“Draft Contract 17).

3.2.2. The supplement of the Device according to 3.2.1 hereof includes:

a) transportation of the Device including liability insurance which provides cover for
damage to the Device, with a compensation limit as determined in Article Xl
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paragraph 1 to the Draft Contract 1, DPU Installation site (Incoterms® 2020), and
transport to the installation site,

installation and commissioning of the Device including 60 calendar days of its test
run,

training of specified Client’'s employees in the Offered Device operation and
maintenance for at least 12 persons (hereinafter referred to as the "operator
training“), conducted at the Production Plant | for a minimum of 10 working days
(8 hours per day, 60 minutes per hour),

handover of certificates and documents relating to the use of the Offered Device,
as specified in Annex No. 2 of the Draft Contract 1 which is an integral part of the
Draft Contract 1 (in particular, operating and maintenance instructions, technical
documentation in the Czech language).

3.2.3. The subject of this Public Contract also includes the handover of a list of all

installed computers, including the basic parameters, and software, which is part
of the delivery hereunder, including identification numbers and software license
numbers. The above list must contain a specific information whether the OEM
(Original Equipment Manufacturer) version is used or not. If this SW identification
is missing, it is understood that this is not an OEM version.

3.2.4. The Contractor also undertakes to provide preventive inspections and

maintenance and out-of-warranty maintenance of the offered Device defined
in the Draft Contract 1.

3.3. Purchase of the Machine

3.3.1. The Contracting Authority declares that within the meaning of Sec. 2 par. 1 and

§ 16 par. 2 of Act No. 77/1997 Sb., On State Enterprise, as amended, it exercises
the owner's rights to the finishing line for the production of passports,
manufacturer Kugler-Womako GmbH, Schlosserstrasse 15, Nirtingen, D-72622,
Germany, Year of manufacturing: 2000, Commissioning: 4/2002 (hereinafter and
above the “Machine”). Detailed specification of the Machine is stated in Technical
specification according to Annex 1b hereof “Draft Contract 2 — Purchase”,
hereinafter “Draft Contract 2”.

3.3.2. The subject matter of the Public Contract is the sale of the Machine to the

Contractor according to Draft Contract 2.

3.4. A detailed technical specification outlined by the Contracting Authority and

3.5.

3.6.

further definition of the subject of performance of this Public Contract is in the

Draft Contract 1 and Draft Contract 2 and is binding for Contractors in a full

extent.

In accordance with the Sec. 36 (4) of the Act the Contracting Authority states that
no part of the tender documentation has been drafted by a person other than the
Contracting Authority.

In accordance with the Sec. 33 of the Act the Contracting Authority conducted
preliminary market consultations with a view to preparing procurement documents.

This TD contains information that has resulted from a preliminary market

Page 3 of 113



STC/008312/USV/2024/2
R_STCSPS_0080710

consultation, such information are marked with the following symbol: ,*PMC*. In
accordance with the Sec. 36 (4) of the Act the Contracting Authority identifies the
persons who have taken part in the preliminary market consultation:

a. MB AUTOMATION GmbH & Co. KG, Josef-Mihlbauer-Platz 1
93426 Roding, Germany, Id.No.: DE811156881

b. BW Papersystems Stuttgart GmbH, SchlosserstraBe 15, 72622 Niirtingen,
Germany, Id.No: HRB 749219

and the Contracting Authority further states that all essential information that was
the subject of the preliminary market consultation were incorporated in the Draft
Contract 1 and Draft Contract 2.

3.7. Wider societal interests:

According to the Sec. 6 (4) of the Act the Contracting Authority is obligated to abide
principles of socially and environmentally responsible procurement and innovation
when determining tender conditions, conditions of evaluation and selection of a
contractor, if it is appropriate given the meaning and nature of the Public Contract.
The Contracting Authority took this obligation into the consideration within preparation
of this TD.

4. CLASSIFICATION OF THE SUBJECT OF THE PUBLIC CONTRACT

CPV code Subject of the Public Contract

22451000-6 Passports

42900000-5 Miscellaneous general and special-purpose machinery
42000000-6 Industrial Machinery

5. ESTIMATED VALUE OF THE PUBLIC CONTRACT

The estimated value of the Public Contract is 8.000.000 EUR excl. VAT.
*PMC

6. REQUIREMENTS FOR VARIANT SOLUTIONS

The Contracting Authority does not permit variants pursuant to Section 102(1) of the Act.
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7. REQUIREMENTS FOR THE SINGLE FORM OF PRESENTING THE TENDER PRICE

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

7.8.

The Contractor shall, as part of its tender, fill in its unit prices in EUR in Annex No.
5 to this TD (“Evaluation Model”), in accordance with all the requirements of the
Contracting Authority and in the structure required by this Annex, especially
according to the instructions stated in sheet “0” — “Instructions to fill in”.

The Contractor’s unit prices shall be multiplied by the estimated off-take quantity set
out in Annex 5 to this TD. These resulting totals will be further added together to
form the tender price to be evaluated. The same prices will be included by the
Contracting Authority in Article V (2) and (5) of the Draft Contract 1 and in Article IV
of the Draft Contract 2 as part of the finalisation of the Draft Contract 1 and Draft
Contract 2 prior to its conclusion with the selected supplier. As stated in the Annex
5, the Annex No. 9 of the Draft Contract 1 “List of spare parts and consumables” and
the Annex No. 10 of the Draft Contract 1 “Preventive inspections” shall be created
automatically as indicated.

(hereinafter referred to as the “tender price”).

The Contracting Authority states that the estimated quantities given in Annex 5 to
this TD are not binding on either the Contracting Authority or the Contractor and are
for the purpose of evaluating tenders only.

The tender price shall be specified as the maximum acceptable price, including all
costs to be incurred by the Contractor in association with performance of the subject
of the Public Contract.

The Contracting Authority requests that the participants would stipulate their unit
prices with a precision of two decimal places.

The Contractor is not entitled to make the offered tender price conditional to an
additional condition.

The tender price, or any portion thereof, indicated in the tender as provided for under
the present TD, shall be a positive number; the Contracting Authority does not permit
a zero price.

The Contractor is responsible for the correctness of a prospective VAT rate and size
determination during the performance of the Public Contract, as well as any other
fees and taxes, in accordance with regulations in force.

8. PLACE OF PERFORMANCE OF THE PUBLIC CONTRACT

The place of performance is at the following address: Prague, Czech Republic,
specifically:

Production Plant | — Rizova 943/6, Nové Mésto, 110 00 Praha 1, Czech Republic.
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9. PERIOD OF PERFORMANCE OF THE PUBLIC CONTRACT

9.1.

9.2

Estimated time frame for Draft Contract 1 and Draft Contract 2 conclusion: without
any undue delay after selection of the Contractor, preliminary
in October/November 2024.

Period of performance of the Public Contract:

delivery terms are determined in the Art. IV of the Draft Contract 1 and in
Annex No. 3 of the Draft Contract 1 “Time Schedule”.

terms of performance of the Draft Contract 2 is determined in the Art. lll of
the Draft Contract 2.

10. QUALIFICATION REQUIREMENTS

10.1.

Compliance with the qualification requirements

a) The Contractor is required to prove its qualifications at the latest by the tender

submission deadline.

b) The qualification requirements are deemed to be met by a Contractor that
demonstrates compliance with:
« the basic capacity within the meaning of Section 74 and Section 75 of the
Act,
» the professional capacity according to Section 77 of the Act,
» the technical qualification requirement according to Section 79 of the Act.

In accordance with the provision of Section 86(2) of the Act, for purpose of
tender submitting, the Contractor may substitute the submission of the
documents regarding the basic capacity in pursuant to Sec. 74 of the Act
with a statutory declaration. The Contractor may use the sample affidavit
stated in Annex 3a to this TD (Affidavit on compliance with the basic
capacity).

The Contractor is required to submit documents regarding the professional
capacity pursuant to Sec. 77 of the Act and the technical qualification
pursuant to Sec. 79 of the Act in compliance with the requirements stated in
this TD.

Pursuant to the provisions of Section 87 of the Act the Contractor may also
prove compliance with the qualification requirements by submission of the
unified European certificate of compliance for public procurement
purposes.

Page 6 of 113



STC/008312/USV/2024/2
R_STCSPS_0080710

The means of proof for basic capacity pursuant to Section 74 of the Act must
show compliance with the required qualification criterion at the latest 3
months BEFORE THE DATE THE TENDER PROCEDURE IS COMMENCED.

10.2. Basic Capacity
10.2.1. A Contractor shall not be considered qualified if:

a) In the country of their registered seat, they have been convicted of
the criminal offence specified in Annex 3 to the Act or an equivalent
criminal offence under the legal system of the country of their
registered seat during the last 5 years before the date on which the
tender is commenced; any quashed convictions shall be disregarded;
for legal entities, this requirement shall be met by both the legal entity
and each and every member of the statutory body. If a member of the
statutory body of the Contractor is a legal entity, then the legal entity
and each member of its statutory body, including the person
representing the legal entity in the statutory body of the Contractor,
must comply with this requirement.

Where the tender or request for participation is being submitted by a
branch of a foreign legal entity, then the legal entity and the manager of
the branch of the foreign legal entity must also comply with this
requirement.

If the tender or request for participation is being submitted by a branch
of a Czech legal entity, then in addition to the aforementioned statutory
bodies, the manager of the Czech branch must also comply with this

requirement.

b) The Contractor owes any due unpaid tax arrears either in the Czech
Republic or in the country of the Contractor’s seat,

c) The Contractor owes any unpaid arrears for public health insurance
premiums or penalties either in the Czech Republic or in the country
of the Contractor’s seat,

d) The Contractor owes any unpaid arrears for premiums or penalties for
social security and contributions to state employment policy either in
the Czech Republic or in the country of the Contractor’s seat,

e) The Contractor is in liquidation, and decision has been issued declaring
the Contractor to be insolvent, forced administration has been imposed
on the Contractor pursuant to different legislation or in a similar
situation under the laws of the country of the Contractor’s
registered seat.
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10.2.2. Proof of fulfiliment of the basic capacity by a Contractor with its seat in the
Czech Republic

The Contractor shall demonstrate compliance with the basic capacity in
relation to the Czech Republic as the country of their registered office by

submitting:

an extract from the Criminal Register regarding the 10.2.1 (a) of this
TD,

a certificate issued by the competent tax authority regarding the 10.2.1
(b) of this TD,

a written sworn statement on excise tax regarding the 10.2.1 (b) of this
TD,

a written sworn statement regarding the 10.2.1 (c) of this TD,

a certificate issued by the applicable regional Social Security office
regarding the 10.2.1 (d) of this TD,

an excerpt from the Commercial Registry or a written sworn statement
providing that the participant is not recorded in the registry, regarding
the 10.2.1 (e) of this TD.

10.2.3. Proof of fulfiiment of the basic capacity by a Contractor with its seat
outside of the Czech Republic (foreign Contractor)

The Contractor shall demonstrate compliance with basic capacity in
relation to the Czech Republic by submitting:

a certificate issued by the competent Czech tax authority regarding the
10.2.1 (b) of this TD,

a written sworn statement on excise regarding the 10.2.1 (b) of this TD,
a written sworn statement regarding the 10.2.1 (c) of this TD,
certificate issued by the applicable Czech Social Security
Administration regarding the 10.2.1 (d) of this TD.

The Contractor shall prove fulfilment of the conditions for capacity in
relation to the country of the Contractor’s registered seat by

submitting, in accordance with:

a)
b)
c)
d)

e)

the 10.2.1 (a) of this TD;

(
the 10.2.1 (b) of this TD;
the 10.2.1 (c) of this TD;
the 10.2.1 (d) of this TD;
the 10.2.1 (e) of this TD; whereas

the Contractor shall be required to prove basic capacity requirements in
relation to the country of the Contractor’s registered seat in

accordance with the Sec. 81 of the Act by submitting documents issued in
accordance with the laws of the country where they were obtained, to the
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extent required by the Contracting Authority.

If the required document is not issued under the applicable law of said
country, then in accordance with the provisions of Section 45 (3) of the Act
it may be substituted by a written affidavit.

The Contracting Authority attaches a manual for obtaining documents
regarding Basic Capacity (Annex No. 5 hereof).

10.3. Professional capacity

Compliance with the professional capacity pursuant to the provision of Section 77(1)
of the Act shall be proved by the Contractor submitting a copy of an excerpt from
the Commercial Register or similar records, if registration in such records is
required by a different legal regulation.

10.4. Technical qualification

In accordance with the provision under Section 79(2)(b) of the Act, the Contractor
shall submit a list of minimum 2 significant supplies completed by the Contractor
during the last 3 years before the commencement of the procurement procedure,
including the prices and periods of performance of the supplies and the client’s
identification data.

» As a significant supply, the Contracting Authority considers such a supply
whose subject matter is similar to the subject matter of this Public Contract, that
means a delivery and service of passport booklet line for travel document
producers producing according to ICAO travel documents standard 9303.

» The financial value of the two significant supplies in the sum was at least
4 000 000 EUR excl. VAT.

» Inorder to meet the minimum level of this technical qualification, it is not decisive
whether the Contractor delivered both significant supplies to the same client or
different ones.

The list of significant supplies submitted by the Contractor shall contain data
relevant for proving the required qualification fulfilment, but at least the following
details:

a) name of the contractor who provided the performance (could be the
Contractor or a Subcontractor),

name of the client the contract was performed for,

period of performance (in details of months),

scope of performance (subject),

financial volume (sum) for the performance,

client’s contact person with whom the information may be verified (name,
business telephone number and email, in compliance with the applicable
personal data protection laws in the country of the Contractor).

e

= 0 Q
— N
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The Contractor is entitled to use a pattern attached in Annex 3b hereof for proving
fulfilment of the technical qualification.

Demonstrating qualification requirements obtained abroad

Where the required qualification both of a Contractor with a registered seat in
the Czech Republic and of a foreigh Contractor has been obtained abroad, the
compliance with Section 81 of the Act shall be demonstrated by submitting
the documents issued under the legal system of the country where it was
obtained, in the scope required by the Contracting Authority.

If the required document is not issued under the applicable law of said country,
then in accordance with the provisions of Section 45 (3) of the Act it may be
substituted by a written affidavit. This applies if the required document does
not have its equivalent in the jurisdiction where the qualification was
obtained (i.e. the required document does not exist in the foreign legislative
system) and also if the foreign legislation does not require compliance which
the Contracting Authority requires to be proved by the respective document
submission. In the latter case the Contractor provides an affidavit stating
non-existence of the obligation, compliance with which the Contracting
Authority requires to be proved.

Submitting proof of compliance with the qualification requirement through
another entity

If the Contractor is unable to prove compliance with a certain part of the qualification
requirements in the full scope it may provide the missing proof by means of another
entity.

In such a case, the Contractor shall submit the following documents to the
Contracting Authority:

a) documentary proof of compliance with the professional capacity pursuant to
Section 77(1) of the Act (Commercial Register) through another entity,

b) documents proving compliance with the missing part of the qualification
requirements through another entity,

c) documentary proof of compliance by (that) other entity with the full capacity
pursuant to Section 74(1) of the Act,

d) contract or a confirmation of its existence signed by other entity, the content of
which is an undertaking by another entity to provide the services and supplies
required for the performance of the Public Contract or to provide any items or
rights at the disposal of the Contractor when the latter performs the contract, at
least within the scope the other entity has proved compliance with the
qualification requirements on behalf of the Contractor.

Further pursuant to Sec. 83 (2-5) of the Act.

If the Contractor proves qualification through another entity and submits documents
pursuant to Section 79(2)(a), (b) or (d) of the Act relating to such person, the contract

or the confirmation of its existence pursuant to Section 83(1)(d) of the Act must imply
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an undertaking that the other entity will carry out the works or services to which the
proven qualification criterion applies.

Proving compliance with the qualification requirements for joint tenders

Where the subject of the Public Contract is to be performed by several Contractors
acting in concert pursuant to Section 82 of the Act, and the Contractors submit or
wish to submit a joint tender to that end, each of them shall prove compliance with
the basic qualification requirement in accordance with Section 74(1) of the Act and
with the professional qualification requirement in accordance with Section 77(1) of
the Act, separately and in full.

Where the subject of the Public Contract is to be performed by several Contractors
acting in concert pursuant to Section 82 of the Act, they shall submit to the
Contracting Authority, along with the means of proof showing their compliance with
the qualification requirements, an agreement containing the undertaking of all of the
Contractors to be jointly and severally liable to the Contracting Authority and to third
parties in respect of any legal relationships in connection with the Contract during
the entire term of performance thereof, as well as throughout the existence of any
other obligations ensuing from the Public Contract.

Changes in qualifications

If, following the submission of the documents or proof of compliance with the
qualification requirements, such a change occurs in the Contractor’'s qualification
during the procurement procedure that would otherwise disqualify the Contractor
from the procedure, the Contractor shall notify the Contracting authority thereof in
writing within 5 business days, and submit new documents or proof of compliance
with the qualification requirements within 10 business days of the change natification
served to the Contracting authority.

Pursuant to Section 88(2) of the Act, failure to meet this requirement constitutes a
reason for immediate exclusion of the Contractor from the tender procedure.

Special methods of submitting proof of qualifications
. Using an extract from a list of qualified Contractors

If the Contractor provides the Contracting Authority with an extract from a list of
qualified Contractors within the time limit set for submitting the proof of compliance
with the basic capacity, the extract shall replace the proof of compliance with the
basic capacity pursuant to Section 74 of the Act, and professional capacity pursuant
to Section 77 of the Act to the extent that the document proving the professional
capacity covers the Contracting Authority’'s requirements for proving the
professional capacity to perform the Contract.

The extract from a list of qualified Contractors must not be older than 3 months on
the last day, as of which compliance with the qualification requirements is to be
proved.
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. Proof of compliance with the qualification requirements using a
certificate

If the Contractor submits to the Contracting Authority a certificate issued under a
system of certified Contractors, which contains the particulars specified under
Section 239 of the Act, the certificate shall replace the proof of compliance with the
qualification requirements with regard to the information contained therein. The
Contractor shall be qualified to the extent shown in the certificate.

10.10. Requirement to specify subcontractors

In accordance with the provision of Section 105(1) of the Act, the Contracting
Authority demands that the participants specify in their tenders any parts of the
Public Contract they intend to assign to one or more subcontractors.

In their tender, the participant shall present a list of subcontractors along with
information on the parts of this Public Contract that will be implemented by each of
the subcontractors, specifying the type of supplies, services or construction works
and the share (%) of such supplies, services and works in the financial amount
dedicated to the Public Contract (Annex 4 to this TD).

If the participant does not want to subcontract any part of the public procurement
project, they are liable to submit an affidavit stating this as part of their tender (Annex
4 to this TD).

10.11. Each participant may submit one tender under the tender procedure only.

A Contractor that submits their tender in the tender procedure shall not, at the same
time, be an entity through which another Contractor proves its qualification under
the same part of the tender procedure.

The Contracting Authority shall exclude a participant who has submitted several
tenders either separately or jointly with other participants or has submitted a tender
and at the same is used as an entity through which another participant proves their
qualification under the same part of the tender procedure.

11. EVALUATION CRITERIA, METHOD OF EVALUATION

11.1.

11.2.

Evaluation Criteria

In accordance with Section 114 (1) of the Act, the basic evaluation criterion for the
award of this Public Contract is the economic advantageousness of the tender.

The Contracting Authority sets out the following evaluation criteria based on which
the economic advantageousness of tenders will be assessed:
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Evaluation sub-criterion | Weight in %

A Total tender price (tender price incl. life cycle costs) in EUR

excl. VAT in accordance with the Annex 5 hereof 100%

» Sub-criterion A: Tender price in EUR excl. VAT in accordance with the Annex
5 hereof

Under this sub-criterion, the Contractor will submit the tender price prepared in
accordance with the Annex 5 hereof (hereinafter the “Total tender price”).

The Contracting Authority notifies the Contractor that the quantity specified in
Annex No. 5 hereof is only an estimate and shall only be used for purposes of
evaluating the tenders, i.e. the Contracting Authority does not guarantee that they
will actually purchase the stated quantity from the selected Contractor.

11.3. Method of evaluation

The tenders shall be ordered depending on their Total tender price in EUR excl.
VAT. The most successful tender shall be the one with the lowest Total tender
price.

The Contractor is not entitled to set further conditions regarding the proposed
values (data) that are subject to evaluation. If additional conditions are set or
several different alternatives are used for the values that are subject to evaluation,
this may be a reason for exclusion the relevant tender and the Contractor from the
tender procedure. A similar procedure will be applied by the Contracting Authority
if any value that is subject to evaluation is specified in a different quantity or form
than as required by the Contracting Authority.

12. GENERAL BUSINESS CONDITIONS AND TERMS OF PAYMENT

12.1. The payment and business terms and conditions are specified in the binding Draft
Contract 1 and Draft Contract 2.

12.2. The Draft Contract 1 and Draft Contract 2 are binding upon the Contractor. The
Contractor is only allowed to complete the Draft Contract 1 and Draft Contract 2
with information marked as incomplete [] or modify or supplement the data where
the Draft Contract 1 and Draft Contract 2 expressly requires it. The Contractor shall
submit the Draft Contract 1 and Draft Contract 2 so completed as part of the tender.
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The Draft Contract 1 and Draft Contract 2 do not have to be submitted signed in
the tender, however, the Contractor is obliged to fill in the Draft Contract 1 and
Draft Contract 2 on the cover page and in the signature clause the person/s
authorized to act on behalf of the Contractor, who will sign the contract in case of
selection of the supplier. In the case of representation, a plain copy of this power
of attorney must be included in the tender, at the latest, such a supplier will be
required to submit an original power of attorney within the scope of cooperation
before signing the contracts.

In case of a joint tender, the persons authorized to act on behalf of each participant
will be listed in the Draft Contract 1 and Draft Contract 2 and the authorized
signatory for signing the joint tender will be listed and a plain copy of this power of
attorney will be included.

13. PUBLICATION OF THE TD

Pursuant to Section 96(1) of the Act, the Contracting Authority shall publish the full TD, as
well as any potential clarification thereof, amendments and additional information, at its
Contracting Authority profile / electronic instrument
https://mfcr.ezak.cz/profile display 53.html.

14. REQUEST FOR CLARIFICATION OF THE TENDER DOCUMENTATION,
COMMUNICATION IN THE COURSE OF THE TENDER PROCEEDING

14.1.

14.2.

14.3.

14.4.

Pursuant to Section 98(3) of the Act, the Contractor is entitled to request from the
Contracting Authority clarification hereof via the data box of the Contracting
Authority, electronically by e-mail to: rehackova.monika@stc.cz or via electronic
instrument.

The Contracting Authority shall publish the written clarification hereof including the
accurate wording of the inquiry without the inquiring Contractor's identification but
with potential related documents within 3 business days from receipt of the
Contractor's inquiry, at the Contracting Authority 's profile / electronic instrument.

The Contracting Authority may also provide written clarification of this TD to the
participants without a prior request.

To comply with the principle of equal treatment of all participants, the potential
clarifications, amendments or additional information to the tender documentation
may not be provided by phone. The Contractor is therefore recommended to
periodically monitor the Contracting Authority 's profile / electronic
instrument https:/mfcr.ezak.cz/profile display 53.html.
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The Contracting Authority hereby emphasises that in compliance with Section 4(1)
of the Decree No. 260/2016 Coll., on specification of more detailed conditions
concerning electronic instruments, electronic acts in public procurement processes
and conformity certification, in communication by means of an electronic
instrument a document shall be deemed delivered already at the moment of
receipt of the data message at the electronic address of the data message
addressee in the electronic instrument.

The Contracting Authority further emphasises that in compliance with Section
211(6) of the Act, in communication by means of a data box a document shall be
deemed delivered at the moment of its delivery to the data box of the
addressee.

The Contracting Authority hereby invites the Contractor to send any prospective
reservations to the Draft Contract 1 and Draft Contract 2 or any other tender
conditions via the procedure stated in this Article, i.e., in writing before the deadline
for tender submission stated in Art. 19.1 hereof. That would provide the Contracting
Authority possibility to assess the reservation and chose the corresponding course
of action (to refuse the suggestion or partially or completely accept it and perhaps
extend adequately the time limit for the submissions of tender if needed).

15. OTHER TENDER CONDITIONS OF THE CONTRACTING AUTHORITY

15.1.
15.2.

This TD is binding for Contractors.
Description of technical solution, technical documentation

In accordance with the Sec. 37(1)(b) of the Act the Contracting Authority requires

the participant’s tender to include the following specification and documentation
regarding the offered technical solution and other components, which shall be in
accordance with all requirements of the Contracting Authority in this Public
Contract, as a part of determined technical conditions of participation:

Type Details

1. | Completed Annex No. | The Contractor fills the cells marked in yellow. To
1a of the Draft Contract | fulfil the tender conditions, the supplier must fill
1 “General Technical “YES” in each item. If “NO” will be filled in any of
Specification” the items, the tender conditions will not be
fulfilled, and the supplier will be excluded.

2. | Drawing of the Device | The Contracting Authority requires the

into a technical drawing | Contractor to draw the offered Device in the
recommended orientation in the Installation Site
Drawing attached as Annex 6 to this TD
“Installation Site Drawing”, which is binding
for Contractors.
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The requested drawing will be part of the
Contractor’s tender, both in PDF digital form and
editable DWG form.

The Contracting Authority shall reserve the right
upon the agreement with the selected Contractor
to change the orientation and placing of the
Device. The purpose of the requirement to draw
the Device in the Installation Site Drawing is
mainly to verify that Device fit in the designated
space.

Detailed technical
description of the

offered Device in

writing

The description shall contain at least the
dimensions of the offered Device incl. division
into individual modules, weight of the offered
Device, the connection points including the
requirements on installation (in particular the
electricity, water, waste, service place and
connection requirements, suction if relevant). The
Contractor can also submit catalogue sheets, if
available.

Detailed technical
drawing of the offered
Device

The technical drawing shall contain min. data
offered Device: dimensions, weight, operating
location, connection points and their parameters,
floor plan, side view, environmental requirements
(temperature, humidity, etc.) and all data
important for the installation.

User manual

The Contractor shall submit a user manual for the
offered Device with the recommended
maintenance plan, hereinafter “user manual”. If
the user manual for this particular Device is not
available, the Contractor shall replace it with the
user manual or with other documents of a similar
device that has basically the same user manual,
i.e. the Device that is supplied as standard. The
user manual is primarily used by Contracting
Authority to verify the completeness of the spare
parts and consumables filled in by the Contractor
to Annex 5 of this TD. The required user manual
may be submitted in the Czech, English or
German language.

Document “Type 1” submitted in accordance with this section hereof
shall create a part of Annex No. 1a of the Draft Contract 1.
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Document “Type 2” submitted in accordance with this section hereof
shall create Annex No. 1b of the Draft Contract 1.

Document “Type 3” submitted in accordance with this section hereof
shall create Annex No. 1c of the Draft Contract 1.

Document “Type 4” submitted in accordance with this section hereof
shall create a part of Annex No. 1d of the Draft Contract 1.

Legal form

In accordance with Section 48(9) of the Act, the Contracting Authority is required to
exclude the Contractor from the tender procedure if the Contracting Authority finds
out that the exclusion conditions as defined under Section 48(7) of the Act apply to
the Contractor, i.e. the selected Contractor is a joint stock company or has a
legal form similar to that of a joint stock company and has not issued book-
entered shares only. If the selected Contractor has its registered office abroad and
is a joint-stock company or has a legal form similar to a joint-stock company, the
Contracting Authority shall require it to submit an affirmation in writing showing
which persons are holders of shares whose aggregate nominal value exceeds
10 % of the registered capital of the Contractor and indicating the source on
which the information on the amount of the share of shareholders is based.

Conflict of Interests

A corporate entity, where a public deputy defined in the Section 2 (1) (c) of the Act
No. 159/2006 Coll, on conflicts of interests, as amended, or a person controlled by
the public deputy owns a share of at least 25 % of the participation of a partner in
corporate entity, cannot participate in this tender procedure as a Contractor or a
Subcontractor by whom a Contractor proves its qualification.

The Contractor is obliged to submit an affidavit of this fact as part of his tender
(Annex No. 8 of this TD).

Sanctions in connection with Russian aggression on the territory of
Ukraine

Especially in connection with:

- Council Regulation (EU) No. 833/2014 of 31 July 2014 concerning restrictive
measures in view of Russia’s action destabilising the situation in Ukraine,
pursuant to Council Regulation (EU) No. 2022/576 of 8 April 2022;

- and Council Regulation (EU) No. 269/2014 of 17 March 2014 concerning
restrictive measures in respect of actions undermining or threatening the
territorial integrity, sovereignty and independence of Ukraine, as amended,
Council Regulation (EU) No. 208/2014 of 5 March 2014, concerning restrictive
measures directed against certain persons, entities and bodies in view of the
situation in Ukraine, as amended, Council Regulation (EC) No. 765/2006 of 18

May 2006 concerning restrictive measures against President Lukashenko and
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certain officials of Belarus, as amended, including the current annexes of all
these regulations;

the Contractor is obliged to submit an affidavit of this fact as part of his tender (Annex
No. 9 of this TD).

16. VISIT TO THE PLACE OF PERFORMANCE

16.1. Visit to the place of performance including the transport way shall take place on
19.08.2024 at 11:00 AM, at the Production plant | - Rlizova 943/6, Nové Mésto,
110 00 Praha 1, Czech Republic. Gathering point of applicants is at the reception.

16.2. Contractor who is attending the visit to the place of performance shall send the
following data to the following address: rehackova.monika@stc.cz, no later than
24 hours before the term of the visit to the place of performance:

- Name of the company, including its ID number

- Name and surname of the natural persons, who are attending,
including its phone and email contact.

16.3. Maximum number is 2 persons per the Contractor may attend the visit to the site
of performance, the foreign companies may include one extra person as an
interpreter. The persons shall submit in person or send plain copies electronically
of the following documents:

. Written authorisation to attend the visit on behalf of the Contractor (if a
governing body of the Contractor is attending the excerpt of the commercial
register proving the relation between the Contractor and the person)

. Valid identification document including a photograph.

16.4. Representatives of the Contractor shall sign a non-disclosure agreement before
entering regime zones of the Contracting Authority, if relevant.

16.5. Representatives of the Contractor will be fully familiar with the place and local
conditions during the visit.

16.6. The Contracting Authority notifies the representative in advance that no acquiring
of photographs or video recordings is allowed.

17. CONDITIONS FOR CONTRACT CONCLUSION (applies for the winner of the
procedure)

17.1. Beneficial Owners
17.1.1.Participant who is a Czech legal entity
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If it is not possible to find out information about the beneficial owner of the
selected supplier, who is a Czech legal entity, in accordance with the provisions
of Sec. 122 paragraph 5 of the Act, the Contracting Authority has the obligation
to exclude the selected supplier from further participation in the tender
procedure pursuant to Sec. 122 (8) (a) of the Act.

Pursuant to Sec. 122 (8) (a) of the Act the Contracting Authority does not take
into account the entry made available in the register of beneficial owners after
sending the notice of exclusion of the Contractor.

17.1.2.Participant who is a foreign legal entity

17.2.

If the selected supplier is a foreign legal entity, the Contracting Authority will ask
the selected supplier to submit an extract from foreign records similar to the
records of the beneficial owners or, if there is no such record, the Contracting
Authority will ask the selected supplier to:
(a) to communicate the identification data of all persons who are its beneficial
owner, and
(b) to submit documents that show the relationship of all persons according to
letter a) to the Contractor; these documents are in particular:
1. extract from the commercial register or other similar records,
2. list of shareholders,
3. decision of the statutory body on the payment of a share of the profit,
4. partnership agreement, charter or articles of association.

The Contractor is obliged to submit all documents in the language required by
the Contracting Authority according to this TD.

In the event that the selected supplier does not submit the required information
and documents, the contracting authority is in accordance with the provisions
of Sec. 122 (8) (b) of the Act is obliged to exclude the selected supplier from
further participation in the tender procedure.

Reliability of domestic VAT payers

17.2.1. The Contracting Authority requires the selected Contractor, who is a domestic

VAT payer (in the Czech Republic), to be a reliable taxpayer pursuant to Section
106a of the Act No. 235/2004 Coll., on value added tax, as amended.

Proof of compliance with this requirement will be in accordance with Section 39(5)
of the Act. provided by the Contracting Authority namely by creating an export or
print screen of an extract from the register of VAT payers from the database
published by the tax administrator in a way that allows remote access. The
account number, filled in by the Contractor in the Draft Contract, in accordance
with the requirement stated in Art. 12.2 of this TD, must be the same as the
account number stated in the register of VAT payers.
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17.2.2. Given the current legislation and the fact that the Contracting Authority is not

17.3.

17.4.

liable for VAT on behalf of a Contractor, who is not a domestic VAT payer (in the
Czech Republic), requirement stated in the Art. 17.2.1. hereof, is not applicable
for a Contractor, who is not a domestic VAT payer (in the Czech Republic).

Bank Confirmation on the Bank Account

In accordance with Section 104(e) of the Act, before signing the Contract, the
selected Contractor, who is not a domestic VAT payer (in the Czech Republic), is
required to submit a plain copy of a confirmation of the bank that the bank account
stated by the selected Contractor in the tender belongs to the selected Contractor.

Insurance Contract

In accordance with Section 104(e) of the Act, before signing the Contract, the
selected Contractor is required to submit a plain copy of insurance Contract with
the subject of third-party damage liability insurance of the Contractor in accordance
with Art. XIIl (1) of the Draft Contract 1 and with Art. VII (1) of the Draft Contract 2.
An equivalent document for proof of this requirement is also a simple copy of the
insurance certificates or a simple copy of the confirmation of insurance Contracts
issued by the insurer.

18. TENDER SUBMISSION CONDITIONS

18.1.

18.2.

18.3.

The Contracting Authority does not require the Contractor to ensure that all
the documents or declarations have been signed by the statutory body of the
Contractor or person authorised to act on behalf of or for the Contractor. The
Contractor by submission of the tender through an electronic instrument
confirms that the tender has been submitted by the person authorised to
undertake such acts and by submission of the tender the Contractor at the
same time also agrees with the tender conditions stipulated by the
Contracting Authority and the law.

The tender shall be submitted in the Czech or English language, or its
combination. Should any part of the tender be in a language other than the Czech
or English, the Contracting Authority has the right to request the submission of a
plain translation into Czech or English language. Documents in Slovak and proof
of completed education in Latin shall be submitted by the Contractor without a
translation into the Czech or English language.

Each tender submitted must contain all the documents required by the Act and the
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Contracting Authority, including required proofs and information.

19. FORMAL REQUIREMENTS FOR PROCESSING OF THE TENDER

19.1.
19.2.

19.3.

The deadline for the tender submission shall end on 23.08.2024 in 09:00 AM.

The Contractor shall prepare the tender in electronic form in a manner
described below.

Submitting tenders in electronic form:

The tender shall be submitted through the E-ZAK electronic instrument available
at: https://mfcr.ezak.cz/profile display 53.html.

All parts of the tender must be legible. No part of the tender may contain
crossed-out words or transcriptions which could be misleading for the
Contracting Authority.

To submit the tender, the applicant must register in the electronic
instrument (respectively its connected supplier databases “CDD” or
“FEN”).

Registration to the electronic instrument:

Further details for registration in FEN and verifying identity is
available at: hitps:/sites.google.com/fen.cz/napovedafen/ English
version: https://sites.google.com/fen.cz/napovedafen-en

Before you start the registration process, please make sure you have:

* adocument proving the subjectivity of the organization (e.g. an
extract from the business register, certificate of incorporation or
another similar document),

» a power of attorney to act on behalf of the organization (if you
are a statutory representative, you do not need a power of
attorney);

* an electronic signature based on a qualified certificate (for the
electronic method of Contractor verification).

If the supplier does not dispose of corresponding quality of electronic
signature as required during the process of verification the identity, there is
another off-line option which includes downloading of the document
which must signed in paper version and sent along required documents
stated above via post. Please follow the given manuals, where everything
is described.

The process of reqistration including identity verification may take up
to several days.

The PC system requirements necessary for proper tender submission are
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available at: http://www.ezak.cz/fag/pozadavky-na-system.
You may test your browser and system using the following link:
https://mfcr.ezak.cz/test index.html.

Detailed instructions on how to use the electronic instrument are available in the
“user’s manual” available at: https://mfcr.ezak.cz/manual.html.

The Contracting Authority recommends using the following order:

Content of the tender

Tender cover sheet (Annex 2 to this TD)

Binding Draft Contract 1 and Draft Contract 2 including Annexes (Annex
1a and 1b to this TD)

Document proving the fulfilment of the qualification requirements,
arranged in the following order:

> basic capacity (Annex 3a to this TD),

> professional capacity,

> technical qualification (Annex 3b to this TD).

List of sub-contractors (Annex No. 4 to this TD)

Completed evaluation model (Annex No. 5 to this TD)

Description of technical solution, technical documentation (in accordance
with Art. 15.2 hereof)

Affidavit on conflict of interests according to Annex 8 to this TD

Affidavit on applied sanctions against Russia according to Annex 9 to this
D

Where the Contracting Authority demands, under this TD, the submission of
documents that must also be submitted as part of the Draft Contract 1 or Draft
Contract 2, it is sufficient for the Contractor to submit a single copy of such
documents as part of their tender.

The Contractor is exclusively responsible for the completeness of the submitted
tender — the list of documents contained in this article of the TD is for reference
only and is intended to help the Contractor to compile the tender — if the list fails to
indicate a document, whose inclusion in the tender would otherwise result from the
tender documentation or from the law, the Contractor will not be relieved from the
responsibility for the incompleteness of the submitted tender by simply pointing out

Page 22 of 113



STC/008312/USV/2024/2
R_STCSPS_0080710

the incomplete list of documents.

20. OPENING OF TENDERS IN ELECTRONIC FORMAT

The electronic tender opening process is a non-public event and will take place without undue
delay after deadline for submission of tenders. If a participant requests this in writing after the
end of the deadline for tenders’ submission, the Contracting Authority shall, within 5 working
days of receipt of such a request, send to all participants or publish on the Contracting
Authority’s profile the tender data corresponding to the numerical evaluation criteria, without
identifying data of the participants, according to Sec. 109 (3) of the Act.

21. OTHER PROVISIONS

21.1.

21.2.

21.3.

21.4.

The Contracting Authority notifies that, in accordance with the statutes of the
Contracting Authority, the signing of the contract by the Contracting Authority may
be subject to the approval of the Supervisory Board of the Contracting Authority.
In the event that the Supervisory Board does not grant such consent, or would the
Contracting Authority not proceed with the signing of the contract for this reason,
the conditions of Sec 127(2)(d) of the Act will be met by analogy, i.e. that during
the procedure there were reasons worthy of special consideration, including
economic reasons, for which the contracting authority cannot be required to
continue the procedure, regardless of whether these reasons were caused by the
contracting authority or not, and the procurement procedure will canceled for this
reason.

The Contracting Authority shall not reimburse the Contractors for any costs
incurred in connection with their participation in the tender.

After conclusion of the Contract with the selected Contractor, the Contracting
Authority shall, pursuant to the relevant provisions of Section 219 of the Act,
publish the wording of the Contract with the selected Contractor, including any
amendments and schedules thereto, on the Contracting Authority’s profile and in
the Register of Contracts.

By submission of the tender, the Contractor acknowledges that the Contracting
Authority, as the obligated entity under Act No. 340/2015 Coll., on the special
conditions for the effectiveness of certain Contracts, publishing of such Contracts
and on the register of Contracts (Act on Register of Contracts), is obligated after
conclusion of the Contract with a selected Contractor to publish this Contract in the
Register of Contracts. Publication of the Contract in the Register of Contracts is an
obligatory condition for the Contract effectiveness. The Contracting Authority
warns that some rights and obligations under the Contract, respectively, related
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periods, may be tied to such publication.

21.5. The Contracting Authority reserves the right to verify or obtain clarification for any
information provided by the Contractors in their tenders before making the final
decision on the selection of the best tender.

21.6. The tenders or individual parts of the tenders submitted by the Contractors or
excluded Contractors shall not be returned.

22. ANNEXES

Tomas Hebelka, MSc
Chief Ex
on behal
Statni tiskarna cenin, s. p.

Annex 1a — Draft Contract 1 (Supply)

Annex 1b — Draft Contract 2 (Purchase)

Annex 2 — Tender Cover Sheet

Annex 3a — Affidavit on compliance with the Basic Capacity
Annex 3b — List of Significant Supplies

Annex 4 — List of Subcontractors

Annex 5 — Evaluation Model

Annex 6 — Installation Site Drawing (pdf, dwg)

Annex 7 - Manual for obtaining documents regarding Basic Capacity
Annex 8 — Affidavit on Conflict of Interests

Annex 9 — Affidavit on Applied Sanctions

Prague, dated as per the electronic signature

Podepsal(a): Tomas Hebelka MSc
Datum: 02

.08.2024 09:02:00

ecutive Officer
f of the Contracting Authority
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CONTRACT FOR SUPPLY AND SERVICE OF
PASSPORT PRODUCTION LINE

registered by the Client under No. 005/0S/2024
registered by the Contractor under No. [the Participant may add its internal number of
contract or not add any]

(hereinafter referred to as "Contract")

made pursuant to Section 25 and Section 56 et seq. of the Act No. 134/2016 Sb., on
public procurement, as amended (hereinafter referred to as the “PPA”)
and
pursuant to Section 2079 et seq. and Section 2586 et seq. of Act No. 89/2012 Sb., the
Civil Code, as amended (hereinafter referred to as the “Civil Code”)

by and between:

Statni tiskarna cenin, s. p.

with its registered office at RiZzova 943/6, Nové Mésto, 110 00 Praha 1, Czech Republic
entered in the Commercial Register maintained by the Municipal Court in Prague, Section ALX,
Insert 296

Business ID: 00001279

Tax Identification No.: CZ00001279

Acting through: Tomas Hebelka, MSc, Chief Executive Officer
Bank details: UniCredit Bank Czech Republic and Slovakia, a.s.
Account number: 200210010/2700

IBAN: CZ44 2700 0000 0002 0021 0010

SWIFT: BACX CZPP

(hereinafter referred to as the “Client” or “Contracting Authority”)
and

[the Participant to add its business nhame and further identification details]
with its registered office at []

entered in the Commercial Register administered by []

Business ID: [
Tax Identification No.: [
Represented by: [
Bank details: [
Account number: [+
IBAN: [
SWIFT: [

(hereinafter the "Contractor")

(the “Client” and the “Contractor” hereinafter collectively referred to as the “Parties” or
“Contracting Parties”)
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Representatives authorized to negotiate in contractual and economic matters:

On behalf of the Client: Tomas Hebelka, MSc, Chief Executive Officer

On behalf of the Contractor: [the Participant to add the authorised person’s full name and
the name of this person’s position]

Representatives authorized to negotiate in factual and technical matters:

On behalf of the Client: Ondrej Hyrsl, Production Director
e-mail: Hyrsl.Ondrej@stc.cz, tel.: +420 236 031 383

Jifi Smetana, Head of the finishing production and dispatch
operations
e-mail: Smetana.Jiri@stc.cz, tel.: +420 236 031 608

Petr Fikar, Head of the Investment Development Department
e-mail: Fikar.Petr@stc.cz, tel.: +420 236 031 466

Svatopluk Skrivanek, Technical Specialist
e-mail: skrivanek.svatopluk@stc.cz, tel.: +420 236 031 419

On behalf of the Contractor: [the Participant to add the authorised person’s full name and
the name of this person's position]
e-mail: [], tel.: [*]

I. INTRODUCTORY PROVISIONS

This Contract is concluded on the basis of the results of a over-threshold open tender
procedure within the meaning of Section 56 et seq. of the PPA, which is entitled “Supply
of a passport production line including numbering_reissue” (hereinafter referred to as the
“tender procedure”). The basis for this Contract is also the Contractor's tender for the
tender procedure submitted on [the Contracting Authority shall complete with the
Partincipant’'s tender submission date], the content of which is known to the Parties
(hereinafter referred to as the "Tender").

When interpreting the content of this Contract, the Parties are obliged to take into account the
tender conditions and the purpose related to the tender procedure. The provisions of laws
and regulations on interpretation of legal conduct are not affected by this. Tender
conditions have been determined in the tender documentation to the tender procedure
(hereinafter referred to as the "Tender Documentation”).

The purpose of this Contract is supply of a device for manufacturing of Passports booklets
according to ICAO standard 9303 and shall be an adequate and compatible replacement
for the current finishing line for the production of passports, manufacturer Kugler-Womako
GmbH, Schlosserstrasse 15, Niirtingen, D-72622, Germany, year of manufacturing: 2000,
for the purpose of maintaining identical production techniques and utilisation on the given
device of all materials and media used to date.

The supplied device for manufacturing of Passports booklets according to ICAO standard 9303
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shall be installed on the existing site after the current finishing line for the production of
passports, manufacturer Kugler-Womako GmbH, Schlosserstrasse 15, Nirtingen, D-
72622, Germany, year of manufacturing: 2000, is move out.

The Supervisory Board of the Client within the meaning of Article VIII (1) of the Statute of Statni
tiskarna cenin, s. p. dated 19" of December, 2023, Ref. No.: MF-38643/2023/02-4,
approved on [to be completed by the Contracting Authority before signing the
Contract] the conclusion of this Contract.

Il. SUBJECT OF THIS CONTRACT

2. The Contractor undertakes to supply the Client with 1 (one) piece of a device for
Manufacturing of Passports booklets according to ICAO standard 9303, including all
other related accessories and equipment, manufactured under applicable EU directives
and regulations related to the subject of this Contract according to paragraph 2 of this
Article and in accordance with the Technical specifications attached to this Contract as
Annex No. 1, which is an integral part hereof, and in accordance with the Tender, and
within the terms stated in the Time Schedule attached to this Contract as Annex No. 3,
which is an integral part hereof.

(hereafter referred to as the "Device”, unless otherwise stated by individual provisions of
this Contract)

3. The supplement of the Device according to paragraph 1 includes:

a) transportation of the Device including liability insurance which provides cover for
damage to the Device, with a compensation limit as determined in Article Xl
paragraph 1 hereof, DPU Installation site (Incoterms® 2020) and transport to the
Installation site,

b) installation and commissioning of the Device including 60 calendar days of its test
run,

¢) training of specified Client's employees in the Device operation and maintenance
for at least 12 persons (hereinafter referred to as the “operator training®),
conducted at the Client’s Production Plant | for a minimum of 10 working days (8
hours per day, 60 minutes per hour),

d) handover of certificates and documents relating to the use of the Device, as
specified in Annex No. 2 which is an integral part of this Contract (in particular,
operating and maintenance instructions, technical documentation in the Czech
language).

4. Detailed specification of the Device is stated in Technical specification which is Annex No.
1 to this Contract, especially in its part 1.a called General technical specification and in its
parts 1.c and 1.d which contain a detailed technical description and detailed technical
drawings of the offered Device. The Contractor states that the Device consists of [the
Participant to indicate the number of modules that the Device consists of; The
number and description of the individual modules must be in accordance with the
completed data in Annex 5 of the tender documentation (Evaluation Model)]
modules, namely:

a) [the Participant to state the designation or name of each module in a separate
bullet, the participant uses as many bullet points as the number of modules
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listed above; For the largest module, the Participant must state the
dimensions of the module for transporting the Device without boxes
(unpackaged) and the requirements for the size and load capacity of the
outdoor ramp for the purpose of safely moving the Device into the
Installation site];

b) []

5. The subject of this Contract also includes the handover of a list of all installed computers,
including the basic parameters, and software, which is part of the delivery hereunder,
including identification numbers and software license numbers. The above list must
contain a specific information whether the OEM (Original Equipment Manufacturer)

version is used or not. If this SW identification is missing, it is understood that this is not
an OEM version.

6. The Contractor also undertakes to provide preventive inspections and maintenance and
out-of-warranty maintenance of the Device (defined in the Paragraph 1 hereof)
according to the conditions and terms stated in the Article XI hereof.

7. The Contractor states that:

a) the Contractor is aware that the Client shall use the Device specified in paragraph
1 of this Article for a passport production in 2 shift operation (Device can enable 3-
shift operation), and Device will be fully functional for this purpose;

b) during the performance of this Contract, the Contractor shall observe legal
regulations applicable to the Client, regarding occupational safety and health, fire
protection and environmental protection, including ecological disposal of waste,
provided that the Contractor’s technicians are familiarized with these regulations
by the Client;

c) acknowledges that the Client is going to procure its own material for its tests of the
Device as part of FAT and SAT tests except material which is stated in the Annex
No. 8 to this Contract. If tests need to be performed on the Device in the production
and actual test phases, the Contractor will procure its own material with similar
properties;

d) the lifespan of the Laser of the Device will be at least [the Participant to add
lifespan of offered Laser(s) when the value must be 10,000 or more hours; In
the case that the Device's accessories include several lasers with different
lifespans, the Participant will state the lifespans of all lasers separately].

8. The subject of this Contract also includes Contractor’s obligation to grant to the Client
unlimited, non-exclusive and for the next possible sale of Device a transferable righ to use
(licence) computer software in the device within the scope of use of the Device to the
contracted purpose (passport booklets production according ICAO Standards). The Client
is granted a non-exclusive and non-assignable right to use all supplied software products
provided that the Contractor’s copyrights are respected. However, the Client may neither
interfere with, nor modify the functions of the computer programmes in any way.

9. The Client undertakes to take over the subject of this Contract as specified above in this
Article, and to pay the price for it as specified herein.

10. The Client reserves the right upon agreement with the Contractor to change the orientation
and location of the Device stated in Annex No. 1.b to this Contract called Installation Site
Drawing. For the avoidance of any doubt, the Contracting Parties state that it is not
necessary to conclude an amendment to this Contract regarding the change according to
the previous sentence.
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11. The Contractor declares bindingly that the lifetime of the Device will be at least of [to be
completed by the Contracting Authority before signing the Contract in accordance
with the Tender specifically, the lifetime from Annex No. 5 of the Tender
Documentation will be listed here] years from the time the Device is put into operation
with standard level of operation and maintenance. The lifetime applies in the same way to
the availability of Device service and the supply of spare parts and consumables. In the
event that the lifetime of the Device is not respected, the Contractor is obliged to
immediately restore the operability of the Device in any way and at his own expense. If
the measures required to restore the operability of the Device would constitute a major
intervention (overhaul of the Device or its partial or complete replacement), the Client's
prior consent to such a procedure and ensuring the coordination of activities (stoppage of
production, preparation of the installation site, etc.) are required.

lll. PLACE OF PERFORMANCE

The place of performance is the Client’s production plant at the address: Production Plant |
— Rlizova 943/6, Nové Mésto, 110 00 Prague 1, Czech Republic (hereinabove and
hereinafter “Client’s Production Plant I”), unless the nature of the individual actions
necessary for the fulfilment of this Contract indicates otherwise. The specification of the space,
where the Device will be situated is stated in Annex No. 1 to this Contract in its part 1.b called
Installation Site Drawing. The maximal load-bearing capacity of the floor in the installation site
is 1 200 kg/m?.

IV. DELIVERY TERMS

1. The Time Schedule for the performance of the subject of this Contract is set out in Annex
No. 3 to this Contract.

2. Before delivery of the Device, the factory acceptance tests (FAT) of the Device shall be
completed at the Contractor’s manufacturing plant, within the term specified in the Annex
No. 3 to this Contract. The factory acceptance tests (FAT) shall be performed pursuant to
the basic parameters of the acceptance tests required by the Client according to Annex
No. 8, which is an integral part hereof, and the monitored parameters shall not exceed the
minimum tolerances specified by the Device manufacturer. The factory acceptance test
(FAT) cannot be rejected due to minor defects which do not reduce the Device proper
function, and the Contractor undertakes to eliminate them without delay. More details in
Article VIII of this Contract.

3. After the successful evaluation of the acceptance tests (FAT), the Contractor shall supply
the Device to Client’s Production Plant I, based on the Client’s Invitation following the
completion of construction preparation of the transport ways and installation site for moving
and commissioning of the Device. The Client’s Invitation referred to in the previous
sentence of this paragraph must be made to the Contractor by e-mail to the following
address: [the Participant to add its e-mail address], and the Contractor must deliver the
Device within 30 calendar days of receiving the Invitation at the latest. The Delivery Note
will be signed by the Contracting Parties on the delivery of the Device.

4. Inthe eventthat, even after 14 days from the successful evaluation of the acceptance tests
(FAT), the Client does not send the Invitation in accordance with the previous paragraph
of this Article due to a delay in ensuring the construction preparation of the transport ways
and installation site, subsequent date of site acceptance tests (SAT) in the Time Schedule
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will be moved forward by the delay period. The Time schedule respectively Annex No. 3
hereof will be updated by the Client without the need to conclude an amendment to this
Contract. In the event that the Client is in delay with his obligation to send the Invitation in
accordance with the previous paragraph of this Article lasting more that 60 days from the
successful evaluation of the acceptance tests (FAT), the Contractor is entitled to deliver
the Device to the place of performance without having to wait for the Client’s Invitation.
“PMC

. The Contracting Parties jointly declare that the installation of the Device can only be started

after the disassembly and moving out of the Client’s current finishing line for the production
of passports, manufacturer Kugler-Womako GmbH, Schlosserstrasse 15, Nirtingen, D-
72622, Germany, Year of manufacturing: 2000, which will be carried out by the Contractor
himself as the Buyer based on the Purchase contract No. 010/DS/2024 (hereinafter
“Purchase contract”), which is also concluded on the basis of the results of tender
procedure. The deadlines for carrying out these actions are set out in the Purchase
contract. The Contractor further declares that he is aware that any delay in the performance
of these activities may affect the overall installation time of the Device and thus limit the
Client's production capacity.

. After delivery of the Device (i.e. after signing the Delivery Note), the Contractor shall ensure
installation, commissioning and site acceptance tests (SAT), including the operator training
and handover the certificates and technical documents relating to the use of the Device
according to the Annex No. 2 to this Contract, within the term specified in the Annex No.
3 to this Contract. The Protocol No. 1 shall be signed by the Contracting Parties according
to Article IX paragraph 4 hereof.

Next day after commissioning of the Device and completing the site acceptance tests (SAT)
according to the parameters specified in Annex No. 8 hereof, confirmed by signing Protocol
No. 1, a test run will begin ranging 60 calendar days. For avoidance of any doubt the
Client states, that the presence of the Contractor's technician during the test run is not
necessary.

V. PRICE

The price of the subject matter of this Contract has been determined in accordance with
the Contractor’s Tender submitted under the tender procedure organised by the Client as
the Contracting Authority.

The price for one (1) piece of Device is set below in this paragraph:

subject of the Contract according to: amount:

[the Contracting Authority shall
complete the price with number
from the Participant’s Tender]
EUR excluding VAT

Art. Il para. 1 and 2 point a), b) and d)

[the Contracting Authority shall
complete the price with number
from the Participant’s Tender]
EUR excluding VAT

Art. Il (2) point ¢) (operators training)

Total price
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EUR excluding VAT

If the Contractor is an entity liable for VAT registered in the Czech Republic, VAT shall be
billed at the rate stipulated in the legislation that is valid and in force on the date of taxable
supply.

The prices set in paragraph 2 and 5 of this Article are maximal and final and include all costs
of the Contractor for all associated costs and charges related to the production, delivery
of the Device and the discharge of the Contractor’s obligations under DPU Installation site
(Incoterms® 2020) (defined delivery terms, i.e. mainly including packaging in non-
returnable pallets, transport, unloading and delivery of the Device to the Installation site,
insurance of the Device, costs associated with obtaining the documents, etc.).

The price of the subject matter referred to in paragraph 2 of this Article does not include:

- test material for performance of the subject matter of this Contract within the
meaning of Article Il paragraph 6 point c) hereof, i.e. for verification of the quality
and functionality of the Device (acceptance tests FAT and SAT), which will be
provided and supplied by the Client at its expense; The Client will provide this test
material to the Contractor only for the needs of FAT and SAT tests. For the other
purposes, the Contractor is obliged to provide the test material itself and at its own
expenses;

- costs for the construction readiness of the installation site within the meaning of
Article VIl paragraph 6 and 7 hereof, which will be borne by the Client.

5. The prices for carrying out a preventive inspections and maintenance and providing
out-of-warranty maintenance of the Device as defined in the scope specified in Art. XI
hereof as follows:

a. unit price for 1 hour of carrying out a preventive inspections and maintenance or out-
of-warranty maintenance of the Device during the Contractor's working hours (on
working days from 8:00 to 18:00) amounting to:

- EUR
excluding VAT (mechanical engineer,

instructor),

- EUR
excluding VAT (electrical engineer,
specialist),

- EUR

excluding VAT (SW specialist),

b. unit price for 1 hour of out-of-warranty maintenance of the Device outside the
Contractor’s regular working hours (on working days from 18:00 to 8:00):

- EUR

excluding VAT (mechanical engineer,
instructor),
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- EUR
excluding VAT (electrical engineer,

specialist)

- EUR

excluding VAT (SW specialist),

c. unit price for 1 hour of out-of-warranty maintenance of the Device on Saturdays and
Sundays or on public holidays (in the sence of Section 1 and 2 of the Act No. 245/2000
Sb., on public holidays, other holidays, significant days and non-working days):

- EUR
excluding VAT (mechanical engineer,
instructor),
- EUR
excluding VAT (electrical engineer,
specialist),
- EUR

excluding VAT (SW specialist),

d. lump-sum price amounting to EUR
excluding VAT covering all costs
incurred by the Contractor’s technician (costs of travelling to the Client’s Site and
back, accommodation, travel expenses, time on the road, etc.) when conducting
servicing on the Device.

The price for carrying out a preventive inspections and maintenance and price for the out-
of-warranty maintenance is set as the product of the actually provided services and the
hour unit price according to this Paragraph.

6. If the conditions under paragraph 7 of this Article are met, the Contractor may request the
Client in writing form for an increase of unit prices for carrying out a preventive inspections
and maintenance and unit prices for the out-of-warranty maintenance by the inflation
clause according to paragraph 7 of this Article, no later than 15" November of given year,
so that the Contracting Parties can prepare an amendment to the Contract with the effect
of prices increase always from 1st of January the following calendar year. This Contractor’s
notification shall contain details of the calculation of the inflation rate and new unit prices
in accordance with paragraph 7 of this Article. If the Contractor does not apply its
entitlement to increase price/prices by the inflation rate and does not deliver the
notification of this to the Client in the term according to the first sentence of this paragraph
or if the notification does not contain details on the calculation of the inflation rate or new
unit prices, the Client is not obliged to conclude the amendment to increase the price by
the inflation rate.

Not earlier than from 3 years from signature of the Protocol No. 2 pursuant Article IX Paragraph
6 hereof the Contractor is entitled to increase the unit prices for carrying out a preventive
inspections and maintenance and/or unit prices for the out-of-warranty maintenance
(Article V Paragraph 5 hereof) by the inflation rate.

For the purposes of this Contract, the inflation rate means the average inflation rate
calculated on the basis of the monthly Harmonised index of consumer prices (HICP) of
European Union published by the Eurostat for country where the Contractor has registered
office (hereinafter referred only as ,Index”) and calculated as the averaged change in the
Indexes for the 12 calendar months preceding the month in which the Client received
Contractor’s request. An increase of the price/prices by the inflation rate pursuant to this
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point shall be reflected to this Contract in the form of an amendment to the Contract.

In the case that the country where the Contractor has registered office is not published in
the HICP, the inflation rate according to previous point means the average inflation rate
calculated on the basis of the monthly Harmonised index of consumer prices (HICP) of
European Union published by the Eurostat for whole European Union (hereinafter referred
only as ,Index") and calculated as the averaged change in the Indexes for the 12 calendar
months preceding the month in which the Client received Contractor’s request.

For the avoidance of any doubt, the Contracting Parties state that for the purposes of this
Article, a written notification/request means a written document signed by a person
authorized to sign this Contract and delivered via a postal service operator or via data box.
The date of making such written notification/request is considered to be the day when
such written notification/request is delivered to the other Contracting party.

The prices of the delivered spare parts or consumables that were included in the life cycle
costs of the Device in the Tender will be governed by the prices listed in List of spare parts
and consumables in Annex No. 9, which forms an integral part hereof. These prices can
be increased by inflation rate analogously as the unit prices for carrying out a preventive
inspections and maintenance and unit prices for the out-of-warranty maintenance
according to the paragraph 6 and 7 of this Article. The prices of the delivered spare parts
or consumables that are not included in Annex No. 9 shall always be governed by the
current and valid Contractor's price offer for a particular spare part or consumables
requested.

VI. PAYMENT TERMS
1. The price for one piece of the Device according to Article V paragraph 2 hereof shall be
paid by the Client to the Contractor in EUR by bank transfer as follows:

a) advance payment in amount of 30 % of the total price of the Device referred
to in Article V Paragraph 2 hereof, i.e. in amount

EUR excluding VAT after taking effect of the Contract. If the Contractor is an entity
liable for VAT registered in the Czech Republic, VAT (stated in the legislation that
is valid and in force on the date of taxable supply) shall be added to the amount
according to the previous sentence.

The right to issue a proforma invoice for Device for payment under para. 1 point a)
is given to the Contractor on the next working day following the effectiveness of
this Contract. The Contractor shall issue and send to the Client a proforma invoice
within 1 week of the effectiveness of this Contract (due date is 14 days after
issuance of the proforma invoice).

b) advance payment in amount of 50 % of the total price of the Device referred
to in Art. V Paragraph 2 hereof, i.e. in amount
_ EUR

excluding VAT after the successful evaluation of the acceptance tests (FAT). If
the Contractor is an entity liable for VAT registered in the Czech Republic, VAT

Page 33 of 113



Annex No. 1 (Draft Contract 1) - STC/008312/USV/2024/2
R_STCSPS_0080710

(stated in the legislation that is valid and in force on the date of taxable supply)
shall be added to the amount according to the previous sentence.

The right to issue a proforma invoice for Device for payment under para. 1 point b)
is given to the Contractor on the next working day after signing of the Protocol of
the acceptance tests (FAT), which will document the successful evaluation of the
factory acceptance tests (FAT). The Contractor shall issue and send to the Client
a proforma invoice within 1 week of the signing of the Protocol of the acceptance
tests (FAT) (due date is 10 days after issuance of the proforma invoice). This
proforma invoice includes a copy of the Protocol of the acceptance tests (FAT).
*PMC

c) payment in amount of 10 % of the total price of the Device referred to in Art.
V Paragraph 2 hereof, i.e. in amount
EUR

excluding VAT after the signing of the Protocol No. 1 against submitting a final
invoice (tax document) for the total price for the Device. If the Contractor is an
entity liable for VAT registered in the Czech Republic, VAT (stated in the legislation
that is valid and in force on the date of taxable supply) shall be added to the amount
according to the previous sentence.

The right to issue this final invoice (the tax document) is given to the Contractor
the following working day after signing of the Protocol No. 1. The Contractor shall
issue and send to the Client the final invoice (tax document) within 1 week from
the occurrence of the right to its issue. This invoice (tax document) includes a copy
of the Protocol No. 1. Through this final invoice (tax document) will be accounted
the advance payment of 30 % of the price paid in compliance with point a) of this
paragraph a the advance payment of 50 % of the price paid in compliance with
point b) of this paragraph; maturity of the specified part of the price according to
this point of this paragraph is 30 days after issuance of the final invoice (tax
document). *PMC

d) paymentin amount of 10 % of the total price of the Device referred to in Article
V Paragraph 2 hereof, i.e. in amount
EUR

excluding VAT after completion of the test run period and commencement of the
warranty period, i.e. after the signing of Protocol No. 2. If the Contractor is an entity
liable for VAT registered in the Czech Republic, VAT (stated in the legislation that
is valid and in force on the date of taxable supply) shall be added to the amount
according to the previous sentence. An annex to the final invoice (tax document)
according to letter b) of this paragraph will be a copy of the Protocol No. 2. The
due date of the specified part of the price according to this point of this paragraph
is 30 days from the signing of the Protocol No. 2.*PMC

2. The Contractor always becomes entitled to invoice the price for carrying out a
preventive inspections and maintenance according to Article V paragraph 5 hereof
on the working day that follows the handover of the performance to the Client, or finishing
the Contractor’s activities provided as part of servicing. The invoices (tax documents) for
the price for these activities shall always be issued on the basis of the approved
Maintenance form and shall include a breakdown of the working time spent in the scope
of activities referred to in Annex No. 10 hereof. Copies of these documents shall be
attached to the invoice (tax document). Properly issued invoices (tax documents) shall be
due within 30 days from the date of issue.
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3. The Contractor always becomes entitled to invoice the price for the out-of-warranty
maintenance according to Article V paragraph 5 hereof on the working day that follows
the handover of the performance to the Client, or finishing the Contractor's activities
provided as part of servicing. The invoices (tax documents) for the price for the out-of-
warranty maintenance shall always be issued on the basis of the approved Maintenance
forms. The invoices (tax documents) for the deliveries of spare parts or consumables
carried out according to Article XI paragraph 9 or 12 hereof shall be issued on the basis
of the delivery note, confirmed by the Client. Copies of these documents shall be attached
to the invoice (tax document). Properly issued invoices (tax documents) for out-of-
warranty maintenance shall be due within 30 days from the date of issue.

4. The Contractor is required to deliver the proforma invoice/invoice (tax document) to the
Client’'s email address podatelna@stc.cz. The proforma invoice/invoice (tax document)
shall show the bank account to which the payment is to be made. The account shall be
identical to that stated in this Contract.

5. Each proforma invoice/invoice (tax document) must at least include the following
essentials:

- identification details of the contracting parties (i.e. name, registered office
address, identification number, registration details);

- the Contract reference number indicated in the Contract and a number of the
Client’s order if issued;

- payment identification via a link to the appropriate Article hereof;

and all essentials of a proper tax document laid down by the applicable legal regulations
and the present Contract.

6. If any of the documents stated above (proforma invoice/invoice (tax document)) does not
contain any of the essentials, or contains incorrect price information, or if the proforma
invoice/invoice (tax document) is issued in breach of the applicable payment conditions,
the Client may return such a proforma invoice/invoice (tax document) to the Contractor for
a revision. If the above is the case, the Client must indicate the reason for returning the
invoice on the proforma invoice/invoice (tax document) concerned or in a cover letter. The
maturity term of the new (corrected) proforma invoice/invoice (tax document) shall start
on the date of its demonstrable delivery to the Client.

7. Payments of the individual price instalments shall be deemed made once the respective
amounts are debited from the Client’s account.

8. If the Contractor is an entity liable for VAT registered in the Czech Republic, the following
arrangements as contained in this article shall be binding and applicable (paragraphs 9 to
12 of this Article).

9. The Contractor declares that in the moment of conclusion of the Contract it is not in
liquidation and no proceedings are being conducted against it pursuant to Act No.
182/2006 Sb., on bankruptcy and settlement (Insolvency Act). The Contractor also
declares that in the moment of conclusion of the Contract there is no decision issued by a
tax administrator, that the Contractor is an unreliable payer pursuant to Section 106a of
the Value Added Tax Act No. 235/2004 Sb., as amended (hereinafter “VATA”). The
Contractor shall immediately and demonstrably notify Client, a recipient of the taxable
performance, within two working days of it becoming aware of its insolvency or of issuing
a decision by a tax administrator that the Contractor is an unreliable payer pursuant to
Section 106a VATA. In the event that, during the period of validity and effectiveness of the
Contract, the Contractor’s statements referred to in this paragraph prove to be false or the
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Contractor violates the obligation to notify the Client of the fact stated in the previous
sentence within the specified period, this will be considered a substantial breach of the
Contract.

The Contractor undertakes that the bank account designated by him for the payment of
any obligation of the Client under this Contract shall be published and accessible from the
date of signing of this Contract until its expiry in accordance with Section 98 VATA,
otherwise the Contractor is obliged to provide another bank account to the Client that is
duly published pursuant to Section 98 VATA. In the case Contractor has been indicated
by a tax administrator as an unreliable taxpayer pursuant to Section 106a VATA,
Contractor undertakes to immediately, within two working days of it becoming aware of its
insolvency or of issuing a decision by a tax administrator that the Contractor is an
unreliable payer pursuant to Section 106a VATA, notify this to Client along with the date
on which this circumstance arose.

If surety for unpaid VAT arises for the Client according to Section 109 VATA on received
taxable performance from Contractor, or the Client justifiably assumes that such facts
have occurred or could have occurred, the Client is entitled without the consent of
Contractor to exercise procedure according to the special method for securing tax, i.e. the
Client is entitled to pay the concerned VAT according to the invoice (tax document) issued
by the given Contractor to the competent revenue Authority and do so according to
Sections 109 and 109a VATA.

By payment of the VAT into the account of the taxAuthority, the Contractor’s receivable
from Client is considered as settled in the amount of the paid VAT regardless of other
provisions of the Contract. At the same time, Client shall be bound to notify the respective
Contractor of such payment in writing immediately upon its execution.

[Before concluding the Contract, the payment conditions in Article VI hereof, especially the
VAT provision, may be modified by the Contracting Authority regarding whether or not a
selected supplier, i.e. the Contractor, is registered for VAT in the Czech Republic]

1.

2.

3.

VII. SHIPPING CONDITIONS

The transport of the Device to the Client’s site stated in Article Il hereof, respectively to the

Installation site shall be provided by the Contractor under the terms of DPU Installation
site (Incoterms® 2020) and shall be by road haulage truck and the Contractor shall notify
the Client in writing about the date of dispatch of the Device from the Contractor’s
manufacturing plant. At the same time, the Contractor shall give the Client the licence
plate number of the give vehicle as well as the names and surnames of the crew, at the
latest 3 working days before delivery of the Device to the Client.

The Contractor acknowledges that he has the obligation to obtain the necessary permits
to enter the city center, if necessary. A copy of the entry permit, if necessary, must be
provided to the Client before commencement of shipment of the Device. A permit can be
obtained on the basis of an application submitted to the City Hall of the City of Prague,
Department of Roads and Railways, Division of the Road Administration Office. The Client
will provide the Contractor with the necessary assistance in obtaining the permits in
question.

The shipment of the Device must be complete and must comply with deadline requirements
specified Time schedule which is the Annex No. 3 hereof. Partial deliveries are not

permitted.
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4. The Device must be shipped in a packaging unit sufficiently protecting the Device from
damages, destruction or theft during the shipping. The parts, whose size does not exceed
the size of the transport lift with an official load capacity of 2800 kg (could be
increased) and dimensions: width 1300 mm, height 2100 mm and length/depth 2850
mm, shall be preserved and packed on pallets and covered with foil. The pallets will be
prepared for unloading with a forklift and their centre of gravity will always be marked. The
packaging of the Device or the Device alone must also allow to move the Device in other
position (e.g. laying on side or back) in necessary cases. The Contractor is obliged to
prepare a separate delivery note for each pallet dispatched with specification of its
dimensions and weight.

5. The Contracting Parties have agreed that the Contractor will ensure the unloading of the
Device from road haulage truck and the transport of the Device to the installation site.

6. The Client state that for the transport of the Device to the installation site will be prepared
two route/transport ways: one through the building using a transport lift with parameters
stated in paragraph 4 of this Article and second through the inner courtyard of the
Production Plant | through the prepared construction opening in the wall of the building
using a ramp and a crane. The Contractor is entitled, upon agreement with the Client, to
use both transport ways, if its necessary for the installation of the Device.

7. An Objects exceeding the dimensions and carrying capacity of the transport lift will be
transported through the construction opening in the wall of the building and the landing in
front of the opening. Pallets or Device must be prepared for the chosen type of handling
equipment (eg crane or forklift). The Contractor must provide handling equipment
exceeding the capabilities of the Client’s existing forklift (up to 7 tons @ 600 mm and a lift
of 5.5 m) himself.

VIIl. DELIVERY CONDITIONS

1. Before delivery of the Device to the Client’s Production Plant I, the Device acceptance
testing shall be performed at the Contractor’'s manufacturing plant (acceptance tests FAT)
in the presence of the Contractor and the Client. The Contractor shall give a written
advance notice to the Client so that the Client could take part in the factory acceptance
process.

2. During the Device factory acceptance tests (FAT) the acceptance tests specified in Annex
No. 8 hereof shall be performed, whose purpose is to obtain test samples, which will be
evaluated by the Client next working day of their receipt and which shall be approved by
report on the successful acceptance tests result. This evaluation shall demonstrate the
Device quality and make; the necessary testing materials shall be provided by the Client,
at its expense. The Client has a right to invite a third person to Device factory acceptance
tests (FAT) as an advisor or consultant.

3. In the event of a positive evaluation of the test samples, the Client informs the Contractor
of this fact and sends it to him to sign 2 counterparts of a Protocol of the acceptance
tests (FAT) , whose template is attached as Annex No. 4, which is an integral part hereof.
In this Protocol the Contracting Parties will confirm that the Device meets the quality and
make conditions specified herein. In the event that the evaluation of the samples does not
confirm compliance with the required parameters the Client sends to sign by the Contractor
2 counterparts of a report of the acceptance test results with their comments and
reservations, including the setting of the period of 2 weeks for elimination of any
inconsistencies identified. If the Contractor has his own template of the report of the
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acceptance test results, it may be attached to the Client's Protocol or report of the
acceptance test as an annex. *PMC

The above procedure can be repeated once, provided that subsequent acceptance tests
must be initiated no later than 2 weeks after the notification of the Client of the result of the
evaluation of the previous acceptance tests. In case of two unsuccessful factory
acceptance tests, the Client has the right not to take over the Device and is entitled to
withdraw from the Contract.

If the results of the acceptance tests confirm that the Device complies with requirements
specified herein and a Protocol of the acceptance tests (FAT) has been signed, the
Contractor shall arrange for transportation of the Device to the Client’s Production plant |
in accordance with Article IV Paragraph 3 hereof. Delivery cannot be rejected if minor
defects are identified during the acceptance tests which do not reduce the Device proper
function or significantly do not affect the resulting quality of processed products/materials,
and the Contractor undertakes to eliminate these minor defects without delay. The Client
is entitled to decide whether only minor defects have been identified as per the previous
sentence of this paragraph. *PMC

IX. COMMISSIONING AND TEST RUN OF THE DEVICE

The Contractor shall hand over the Device to the Client completely installed and fully
functional, including the related certificates and documents relating to the use of the Device
specified in Annex No. 2 to this Contract. A partial handover or arrears preventing the
normal use of the Device are not acceptable.

For the Contractor’s technician who installs and starts up the delivered Device at the
Client’s Production Plant I, the Client shall ensure a lockable room/cabinet where the
technician may store his necessary equipment and tools for performance of the subject
hereof.

After the Device is installed and commissioned at the Client’s Production Plant I, the site
acceptance tests (SAT) shall be performed at the Client’s Production Plant | within the the
term according to Annex No. 3 to this Contract, using the procedure specified in Annex
No. 8 hereto.

After installing and commissioning the Device, the operator training, hand over of the
documents and successful passing the site acceptance tests (SAT) at the Client’'s
Production Plant |, Protocol No. 1 shall be signed, whose template is attached as Annex
No. 5, which is an integral part hereof. If the Contractor has his own template of the report
of the site acceptance test results, it may be attached to the Client’s report of the
acceptance test as an annex. By signing Protocol No.1 the Client confirms the Device
commissioning, operator training and handover of certificates and technical documents
(Annex No. 2) and commencing of a test run of 60 calendar days. Protocol No. 1 shall be
issued by the Client in two copies, which shall be signed by both Contracting Parties’
representatives authorised to negotiate in factual and technical matters, and each Party
shall receive 1 copy. The Protocol No. 1 may be signed also by the technician of the
Contractor, who is present during the site acceptance tests (SAT). If any Device defects
are identified which do not prevent the normal use of the Device, they shall be described
in Protocol No. 1, including the period for elimination thereof by the Contractor. If both
Contracting Parties do not agree any period for elimination of the defects, then it applies
that the defects must be eliminated within 2 weeks from the date of Protocol No. 1 issuance.
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. Any defects or arrears preventing or hampering the Device use in a normal way shall be a
reason for not accepting the Device. A report of the Device non-acceptance shall contain
a list of defects and arrears, including periods for elimination thereof. If both Contracting
Parties do not agree any period for elimination of the defects and arrears, then it applies
that the defects and arrears must be eliminated within 2 weeks from the date of issuance
of the report of the Device non-acceptance.

. After finishing the 60-day test run successfully, Protocol No. 2 shall be drawn up, whose
template is attached as Annex No. 6, which is an integral part hereof. Protocol No. 2 shall
be issued by the Client in two copies, which shall be signed by both Contracting Parties’
representatives authorised to negotiate in factual and technical matters, and each party
shall receive 1 copy. If any Device defects are identified which do not prevent the normal
use of the Device, they shall be described in Protocol No. 2, including the period for
elimination thereof by the Contractor. If both Contracting Parties do not agree any period
for elimination of the defects, then it applies that the defects must be eliminated within 15
days from the date of Protocol No. 2 issuance. Upon signing Protocol No. 2, the warranty
period specified in Article X Paragraph 2 hereof shall commence.

. The Device must be installed so that its operation would comply with the applicable
technical and safety standards in the EU countries, including, but not limited to, the
following Czech standards:

a) electrical systems of the Device comply with EU Machinery and Engineering Directive
2006/42/EC - CE conformity, IEC 61140, HD 60364-1:2008, Low-voltage electrical
installations,

b) labels with handling instructions for the Device operation shall be either in the Czech
language or fitted with international symbols. Control and operational software
including all displays must support the Czech language,

c) The Client shall ensure the initial inspection of the electric connection for installed
Device, at its expense.

. The responsibility for damages to the Device as well as ownership title to the Device
passes on to the Client at the moment of signing of Protocol No. 1. By transferring
ownership title, the Client acquires the right to dispose of the Device, including the right to
sell the Device to any third party at the end of its service life or after the Device is removed
from the production process by the Client.

X. WARRANTY

. The Contractor shall deliver the subject of the Contract in the quantity, quality and make
as determined hereby. The Contractor is responsible for Device correct design
guaranteeing the function thereof and use for the purpose for which it was manufactured
and bought by the Client, for using the materials complying with the relevant technical
documents, and for SW function, proper and professional make reaching the state-of-the-
art standard.

. The warranty period for the Device quality is 12 months from the date of signing Protocol
No. 2 and period of [the Participant to add number of hours of lifespan of the offered
Laser; when the value must be 10,000 or more hours. In the case that the Device's
accessories include several lasers with different lifespans, the Participant will state
the warranty period of all lasers separately] hours of usage from the date of signhing
Protocol No. 2 for Laser.
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The warranty does not cover defects occurring as a result of a natural disaster, mechanical
damage by the Client or a third party, or unprofessional operation of the Device, normal
wear, or handling of the Device in a manner that is not approved by the Contractor in
advance. The warranty also does not cover consumables. The quality warranty applies on
condition that the Device is properly operated and maintained in accordance with the
operating and maintenance instructions, supplied by the Contractor. “PMC

The warranty service of the Device shall be provided by the Contractor from the
Contractor's registered office or its local authorised representative. Minor repairs during
the warranty period may be performed by the Client’s maintenance workers who were
trained by the Contractor.

The Client is entitled to request that the Device defects are eliminated at any time during
the warranty period, but no later than within 30 days after expiry of the warranty period, if
the defect occurred during the warranty period. In the event that any Laser has a defect
during the specified warranty period, or lifespan of the Laser will be shorter than that is
specified in Article Il paragraph 6 point d) hereof, the Contractor is obliged to deliver and
install a new Laser with the same lifespan. Defects may be reported to the Contractor in
any form, including by phone (tel. [the Participant to add its phone number]), in this
case, however, the reported defect must be subsequently confirmed in writing, i.e. by email
to the following address: [the Participant to add its e-mail address]. Notice of the defect
is received by the Contractor during his working hours 8:00 a.m. to 4:00 p.m.

The Client must describe the reported defects, specify how they manifest, and provide the
necessary documents as well (for example photographs of the defective parts or products).
A template form for reporting defects, the Maintenance form, is attached as Annex No. 7,
which is an integral part hereof (hereinafter “Maintenance form”).

The Contractor undertakes to respond to the Client and give its opinion regarding a
reported defect as soon as possible, but no later than within 2 hours from delivery of the
notice, and to arrange for the arrival of its technician within 48 hours from delivery of
the notice, and to repair the identified defects or replace the defective part within 60
hours after the arrival of the Contractor’s technician at the Client’s Production Plant I, at
Contractor’s expense. The Contractor undertakes, when performing the warranty service,
to dispatch spare parts from its warehouse within 24 hours from receiving the Client’s
requirement for their supply. The Contractor guarantees to the Client that all spare parts
which will use for removing defects shall be original and new. In the event that the
notification of the defect is not delivered within the Contractor’s working hours specified in
the Paragraph 5 of this Article, these periods begin to run from the next working day
provided that these periods do not include days off, holidays and public holidays of the
country of the Contractor. If, in exceptional circumstances or in the event that the
Contractor does not have the necessary spare part in stock, the above time limits prove
insufficient, both Contracting Parties shall specify an adequate additional grace period in
writing. The above time periods do not include Sundays and Saturdays and public holidays
observed in the Contractor’s country, respectively in the country of residence of a local
representative if that representative performs the repair. *PMC

In the event that, it is possible to resolve the defect via telephone, e-mail or remote access,
the Contractor will resolve the defect within a period of 2 hours for e-mail or telephone
processing and 4 hours for a solution via remote access (software) from receiving the
Client's report if it was delivered within the Contractor's specified working hours. In the case
of remote access, the Client's prior approval is necessary that remote access may be
enabled in accordance with internal security regulations.
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If there is a danger that the defects may cause death or harm the health of persons, cause
damage to the Device or assets of the Client or third parties, the Contractor undertakes to
start repairs of the reported defects without delay, and to take necessary measures to
prevent any harm or damage, unless otherwise agreed with the Client.

Upon request of the Contractor’s technician, the Client undertakes to ensure that the
Client's employees shall render the Contractor reasonable assistance and available
machinery/tools.

The warranty period shall be extended by the period during which defects prevented the
Client from using the Device for the purpose for which the Device was ordered.

Should any reported defects not be eliminated by the Contractor in compliance with the
provisions of paragraph 7 or paragraph 9 of this Article, the Client is entitled to eliminate
the defects or have them eliminated, in both cases at Contractor’s expense.

The warranty period for any parts repaired or replaced by the Contractor during the
warranty period shall apply till the end of the Device warranty period, or for 12 months from
the repair or replacement carried out, depending on whichever occurs later.

Minor repairs, as well as regular maintenance and servicing, which do not require
cooperation of the Contractor, may be carried out by the Client. For the purposes of this
Contract, minor repairs mean, for example, replacement of defective light bulbs, fuses,
identification lights, as well as works or activities for which the operating and maintenance
workers were trained by the Contractor.

Any travel expenses, as well as insurance against damage or loss, of any parts returned
for repair or replacement, including the expenses of returning or replacement thereof to the
Client, incurred during the warranty period, shall be borne by the Contractor. The
Contractor shall decide whether the original replaced parts should be sent back to the
Contractor.

The Contractor undertakes to deliver spare parts or their suitable equivalents and
consumables required for smooth operation of the Device to the Client for the entire service
life of the Device according to Article Il Paragraph 10 hereof.

The Contracting Parties have agreed that carrying out the activities described in
paragraphs 4, 12 or 14 of this Article shall not affect the quality warranty given by the
Contractor under this Contract, even if the activities are carried out by a third party.

XI. SERVICING OF THE DEVICE

The Contractor undertakes to provide preventive inspections and maintenance and out-
of-warranty maintenance of the Device stated in this Article from the date of signing
Protocol No. 2.

The Contractor states that, for the proper operation of the Device, it recommends carrying
out preventive inspections and maintenance of the Device in the frequency and extent of
performance listed in Annex No. 10, which is an integral part hereof. The Client is not
obliged to carry out the recommended number of preventive inspections and maintenance
of the Device, if the Device is not in operation or there are other circumstances when the
Device is not under standard working load.

As part of preventive inspections and maintenance the Contractor undertakes to carry
activities listed in Annex No. 10. [the Participant to fill the Annex No. 5 of the Tender
Documentation according to the prescribed instructions and knowing that in the
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event that the frequency and extend or the scope of activities of preventive
inspections and maintenance differ for individual Device modules listed in Article
Il, paragraph 3 hereof, these differences should be listed in Annex No. 10 hereof. A
Software maintenance of the Device should be listed in the Annex No. 10 hereof
also, if it is recommended by the Contractor or Device manufacturer].

Out-of-warranty maintenance of the Device consists of solving the Device defects not
covered by the warranty for the Device within the meaning of Article X hereof or preventive
inspections and maintenance within the meaning of Article XI paragraph 3 and Annex No.
10 hereof, and defects occurring after expiry of the warranty period within the meaning of
Article X hereof, and the Contractor shall provide the out-of-warranty maintenance on the
basis of individual Client’s requirement for necessary repairs, adjustments and settings of
the Device. The Contractor shall prepare price offer in respect of the spare parts to be
replaced and which are not listed in Annex No. 9 hereof and submit it to the Client for an
approval.

Each spare part replaced in the Device during out-of-warranty maintenance must be
approved by the Client prior to its installation in the Device. The name and code of the
replaced spare part shall be entered in the Maintenance form and confirmed by the Client's
representative.

Requirements for preventive inspections and maintenance and requirements for out-of-
warranty service must be in writing, in the form of a filled Maintenance form (hereinafter
referred to as the "Requirement"). The Client shall send each Requirement to the
following e-mail address of the Contractor: [the Participant to add its e-mail address].
Any change of contact details for receiving these requirements must be provably notified
to the Client by the Contractor well in advance. The dates of every preventive inspection
and maintenance of the Device shall be specified after mutual agreement of the
Contracting Parties.

The Contractor shall always provide out-of-warranty maintenance of the Device after a
defect is reported and out-of-warranty service is requested by the Client in accordance
with previous paragraph. The Client must describe the reported defects, specify how they
manifest, and provide the necessary documents as well (for example photographs of the
defective parts or products).

If the Client makes Requirement during the working hours of the Contractor, i.e. 8:00 a.m.
to 4:00 p.m., the Contractor shall communicate their response and give its opinion
regarding the reported defect to the Client by return, no later than within 2 hours from
receipt of such a notice, no later than the following working day, if the Requirement is not
delivered within the Contractor’s working hours.

The Contractor undertakes to ensure that their technician shall arrive within 48 hours from
delivery of a Requirement. Any defects solved during out-of-warranty maintenance
shall be eliminated by the Contractor’s engineer within 60 hours from reporting the
defect by repairing or replacing the defective part, provided that these periods do not
include days off, holidays and public holidays of the country of the Contractor. The
Contractor undertakes, when performing the out-of-warranty maintenance, to dispatch
spare parts from its warehouse within 24 hours from receiving the Client’s requirement for
their supply. The Contractor guarantees to the Client that all spare parts which will use for
removing defects shall be original and new. In exceptional cases where a longer period of
time is required for a repair or the required spare part is not currently available with the
Device manufacturer, the Contractor shall notify the Client of it without delay, and both
Contracting Parties shall jointly set an alternative date of the repair.
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The out-of-warranty maintenance of the Device shall generally be provided on working
days, from 8:00 a.m. to 6:00 p.m., exceptionally also outside the above stated working
hours, and as agreed by the Contracting Parties on non-working days.

In the event that, it is possible to resolve the defect via telephone, e-mail or remote access,
the Contractor will resolve the defect within a period of 2 hours for e-mail or telephone
processing and 4 hours for a solution via remote access (software) from receiving the
Client's report if it was delivered within the Contractor's specified working hours. In the
case of remote access, the Client's prior approval is necessary that remote access may
be enabled in accordance with internal security regulations.

If the Client requests delivery of necessary consumables for proper operation of the Device
which are not provided within out-of-warranty maintenance of the Device, the Contractor
shall supply the requested materials on the basis of Client’s order, based on the Contractor
quotation. The prices of consumables are govern by the Article V paragprah 9 hereof. The
order shall at least contain the Client’s identification data; description and specification of
the consumables, including the quantity to be delivered; detailed delivery terms, in
particular the term and place of delivery of the consumables; identification of the person
who places the order who is entitled to act on behalf of the Client. Written orders shall be
sent by the Client to the Contractor to the Contractor’s email address [the Participant to
add its e-mail address]. The Contractor shall confirm the order acceptance to the Client
by return to the Client’'s email address from which the order was sent.

The Contractor shall deliver the consumables requested on the basis of an order as per
the previous paragraph of this Article within 10 working days from delivery of the order to
the Contractor. A delivery note shall be attached to each delivery, which shall be confirmed
by both Contracting Parties upon handover and takeover of the consumables and shall be
used as the goods handover protocol. In the event that the value of the order exceeds a
value equal to or exceeding CZK 50,000 excluding VAT, the order will become effective
only after its publication in the register of contracts in accordance with Act No. 340/2015
Sb., laying down special conditions for the effectiveness of certain contracts, the
disclosure of these contracts and the register of contracts (the Register of Contracts Act),
as amended. The publication shall be arranged by the Client.

For each conducted preventive inspection and maintenance of the Device or out-of-
warranty maintenance of the Device the Contractor shall producef/fill in the Maintenance
form to be approved by the authorized person of the Client after execution of relevant
activities including the specification of any spare parts needed for replacement.
Contractor's technicians are obliged to record each and every activity carried out in the
course of the preventive inspection or out-of-warranty maintenance to the book of
maintenance and repairs of the device.

XIl. SANCTIONS

In the event that Contractor is in delay with the fulfilment of the deadline pursuant to point
#6 of the Annex No. 3 to this Contract (Protocol No. 1 was not signed within term), the
Contractor is obliged to pay a contractual penalty in the amount of 0.1 % of the total price
(excluding VAT) of Device for each started day of delay, up to the maximum of 10 % of
the total price (excluding VAT) of the Device. *PMC

In the event of the Contractor is in delay with remedying defects pursuant to Article IX
paragraph 4 or 5 or 6 hereof the Contractor is obliged to pay a contractual penalty in the
amount of EUR 1 000 for each started day of delay, up to the maximum of 7,5 % of the
total price (excluding VAT) of the Device. “PMC
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In the event that the Device does not meet the requirements of Article IX Paragraph 7
hereof, even after the expiration of the term stated in the previous written Client’s request
for remedy, the Contractor is obliged to pay a contractual penalty in the amount of EUR
1 000 for each case of violation of these obligations, up to the maximum of 7,5 % of the
total price (excluding VAT) of the Device. “PMC

In the event that the of Contractor is in delay within any of the deadlines specified in Article
X Paragraph 7 or 8 hereof, the Contractor is obligated to pay a contractual penalty in the
amount of EUR 1 000 for each started day of delay and each defect, up to the maximum
of 7,5 % of the total price (excluding VAT) of the Device. *PMC

In the event that the of Contractor is in delay within any of the deadlines specified in Article
XI Paragraph 9 or 11 hereof, the Contractor is obligated to pay a contractual penalty in the
amount of EUR 1 000 for each started day of delay, up to the maximum of 7,5 % of the
total price (excluding VAT) of the Device. *PMC

In the event of a breach of any of the obligations in Article Xlll Paragraph 12, 14 or 15 of
this Contract by the Contractor, or if the statement in Article XIII Paragraph 11 or 13 of this
Contract turns out to be false, the Client has the right to impose a contractual penalty in
the amount of EUR 4 000 for each case of violation of these obligations.

In the case of violation of the obligations resulting from Article XIV hereof, the Contractor
is obliged to pay a contractual penalty to the Client in the amount of EUR 6 000 for each
discovered case of violation of these obligations.

In the event of the Client's delay in paying a duly issued tax document (invoice), the Client
is obliged to pay default interest of the amount due in the amount according to
Government’s regulation No. 351/2013 Sb., for each started day of delay.

For the purposes of an avoidance of any doubt, the Contracting Parties state that in the
case of breach more Contractor’s obligations simultaneously according to Paragraphs 1
to 7 of this Article, the Contractor is obligated to pay all such contractual penalies. The
Contractor’s liability to the Client for aggregated liquidated damages (contractual
penalies), regardless of whether such damages are disclaimed herein, shall in no event
exceed 40 % of the contract price, i.e. the total value of performance according to this
contract. *PMC

The contractual penalty is due within 30 calendar days after the delivery of the bill for the
contractual penalty to the Contractor. The default interest is due within 30 calendar days
after the delivery of the bill for the default interest to the Client.

Payment of the contractual penalty does not release the Contractor from its duty to perform
the obligations imposed on the basis of this Contract.

Xlll. SPECIAL PROVISIONS

For the entire period of validity and effectiveness of this Contract, the Contractor is obliged
to maintain valid a liability insurance contract for damages caused to third parties for the
minimum amount of EUR 1.600.000 at the request of the Client, the Contractor is obliged
to submit a copy of the insurance contract (insurance certificate) proving the required
insurance at any time, no later than 10 calendar days from the receipt of such a request
by the Client.
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2. The Device installation and operators training will typically take place from 08:00 a.m. to
4:00 p.m. on working days and in special cases also outside the specified time, or on non-
working days provided the Contracting Parties so agree in advance.

3. Due to the specific conditions of production in the Client's premises, the entry and
movement of the Contractor's employees must be governed by internal safety rules. The
basic principle of these rules is to identify all persons entering the Client's premises with
the Client's right not to grant the right to enter the premises, or to ban a person from the
premises if these rules are not observed. As part of ongoing security measures, the Client
may also restrict the Contractor's activities for a short time. The Contractor's staff must be
demonstrably acquainted with the basic security rules of the Client (in the form of a
document “Declaration / Advice”) before entering the Client's premises. In the case of
longer-term activities in the Client's premises, the Contractor's staff will be issued an entry
identification card stating the name and photograph of the holder and the name of the
Contractor, which the holders are obliged to visibly wear during the entire activity in the
building. The Contractor personnel must endure the fact that work activities can be
monitored by CCTV.

4. The Contractor undertakes to submit to the Client no later than 5 working days prior to the
commencement of the activities according to this Contract, a list of persons performing the
activities including the designation of an employee who is the contact person for Client’s
security personnel (hereinafter referred to as “the Contractor's responsible employee”).
The Contractor shall include in the list of persons the name, surname and number of the
identity card or passport. The Client shall approve the list of persons within 2 working days
from the date of its delivery. Otherwise, the Contractor is obliged to modify this list
according to the Client's requirements. The Contractor is obliged to ensure an update of
the Contractor's employee list.

5. The Client shall ensure for the proper performing of subject-matter of this Contract by
Contractor:

a) accessibility of all areas where the subject of this Contract will be performed;

b) entry of the Contractor's employees and vehicles into the Client's premises to fulfil the
subject of this Contract;

c) instructing the Contractor's employees to observe the protective and security measures
in the Client's premises during their stay in the Client's premises, in the form of signing
the "Declaration / Information" for information protection, occupational health and
safety, fire protection and environmental protection. The Contractor is responsible for
OHS and observance of fire protection regulations when performing the subject of this
Contract. All employees of the Contractor and, where applicable, subcontractors are
obliged to wear designated work protective equipment when performing the subject-
matter of this Contract;

d) hygienic and safe working conditions complying with EU standards;
e) consumption of electricity and water at the Client's expense;
6. The Contractor's employees are in particular

a) authorized to enter only those premises in the Client's premises, which will be agreed
between the representatives authorized to negotiate in factual and technical matters of
both Contracting Parties; the Contractor's employees are entitled to enter the safety
regime zone of the Client's premises (hereinafter referred to as “BRZ”) only on the basis
of an entry identification card authorized to enter the BRZ and accompanied by the
responsible employee of the Client;
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b) obliged to wear visibly entrance identification cards and wear their own yellow reflective
vest and a valid identity card throughout their presence in the Client's premises; In the
event that the Contractor's employees do not prove their issued identification card, they
will not be allowed into the Client’'s premises. After completion of activities, the
Contractor is obliged to return all entrance identification cards. In case of loss, damage
or non-return of the entrance identification card, the Contractor is obliged to pay
compensation for the incurred damage in the amount of the purchase price for each
entrance identification card;

c) obliged to refrain from collecting any production-related data, both on data carriers and
in writing;

d) obliged to comply with all applicable legal regulations (especially the Labor Code and
safety regulations).

f) obliged to obey the instructions of Client’s security personnel.

The Client shall take the necessary measures to protect persons and objects at the place
of performance of the subject of this Contract. The Contractor's responsible employee is
obliged to report to the security staff of the Client the breach of security rules or defects in
the entry and security systems. In the event of a serious breach of the safety regulations
by the Contractor's employee, the Client may refuse to continue to participate in the
performance of this Contract and refuse access to its premises.

The Contractor acknowledges that smoking is prohibited throughout the Client’s Production
Plant I, with the exception of the designated smoking areas.

If the Contractor delivers any kind of chemical substances and preparations together with
the device, the Contractor is obligated to provide the Client beforehand, but no later than
on the delivery date of the device, with the copies of the given safety data sheets in Czech
language.

The Contractor is entitled to perform this Contract or part thereof through its
subcontractor(s). In the case that the Contractor uses a subcontractor within the meaning
of the previous sentence,

a) the Contractor remains responsible for fulfilment the subject of this Contract as if the
Contractor performed it itself,

b) was obliged to submit to the Client (Contracting Authority) the List of subcontractors
according to the tender documentation of the tender procedure and under the
conditions specified in Art. 10.10 of the Tender Documentation of the tender
procedure,

c) in the case of a change in the List of subcontractors (e.g. different scope of
performance, change of subcontractor, new subcontractor), the Contractor is
obliged to notify such change to the Client without undue delay, but no later than
within 10 working days of such change. The Contractor is entitled to change
qualifying subcontractors only if the Contractor shall demonstrate evidence of which
would suggest that the new subcontractors meet the qualifications at least to the
same extent as the original qualifying subcontractor.

d) the Contractor is obliged to ensure proper and timely fulfilment of financial
obligations to its subcontractors for the entire period of performance of this Contract,
while full and timely fulfiiment is considered full payment of invoices issued by the

subcontractor for performances provided for this Contract, no later than 30 days
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after receipt of payment from by the Client for specific fulfilled partial contract. Inthe
event that the Client learns in a credible and demonstrable manner that the
Contractor has failed to fulfill its obligations according to the first sentence of this
letter. d), and the Contractor, despite prior written notice from the Client, continues
to fail to fulfill these obligations or does not seek remedial action, the Client has the
right to withdraw from this Contract under the conditions specified in Article XV of
this Contract.

This Contract and its Annexes shall not be amended due to the use of subcontractors or
its change according to this Paragraph.

The Contractor declares, that the Contractor in the sense of:

a) Article 2, paragraph 2 of Council Regulation (EU) No. 269/2014 of 17 March 2014
on restrictive measures with regard to activities that violate or threaten the territorial
integrity, sovereignty and independence of Ukraine, as amended, (hereinafter
referred to as the "Regulation No. 269/2014), and

b) Article 2, paragraph 2 of Council Regulation (EU) No. 208/2014 of March 5, 2014,
on restrictive measures against certain persons, entities and authorities in view of
the situation in Ukraine, as amended, (hereinafter referred to as the "Regulation
No. 208/2014"), and

c) Article 2, paragraph 2 of Council Regulation (EC) No. 765/2006 of 18 May 2006 on
restrictive measures against President Lukashenko and certain representatives of
Belarus, as amended, (hereinafter referred to as "Regulation No. 765/2006"),

is not a natural or legal person, entity or body or a natural or legal person, entity or body
associated with them listed in Annex | of Regulation No. 269/2014, Regulation No.
208/2014 or Regulation No. 765/2006.

The Contractor further declares that for purposes of performance of this Contract no funds
or economic resources will be made available directly or indirectly to natural or legal
persons, entities or bodies listed in Annex | of Regulation No. 269/2014, Regulation No.
208/2014 or Regulation No. 765/2006 or for their benefit.

The Contractor declares in compliance with the Article 5k of the Council Regulation (EU)
No. 2022/576 of 8 April 2022, by which the Council Regulation (EU) No. 833/2014 of 31
July 2014 concerning restrictive measures in view of Russia’s actions destabilising the
situation in Ukraine, was amended, that the Contractor is not:

a) a Russian national, or a natural or legal person, entity or body established in Russia;

b) alegal person, entity or body whose proprietary rights are directly or indirectly owned
for more than 50 % by an entity referred to in point (a) of this paragraph;

c) a natural or legal person, entity or body acting on behalf or at the direction of an
entity referred to in point (a) or (b) of this paragraph.

The Contractor declares, that the Contractor does and shall not account for more than 10%
of contract value of this Contract, subcontractors, suppliers or entities, referred to in the
Paragraph 13 point. a) or b) or c¢) of this Article whose capacities are being relied on within
the meaning of the public procurement legislation.

If, during the validity and effectiveness of this Contract, there should be non-compliance
with the conditions specified in Paragraph 11, 12, 13 or 14 of this Article, the Contractor
undertakes to immediately once the Contractor finds out about the change of
circumstances, inform the Client of this fact in writing.
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XIV. PROTECTION OF INFORMATION

The Parties are not entitled to disclose to any third party the non-public information they
obtained or shall obtain during mutual cooperation, and the information related to entering
into this Contract and its content. This does not apply if the information is disclosed to the
employees of the Party or to other individuals (subcontractors) involved in fulfiiment; i.e.
only for the purpose of realisation hereof) and always within the minimum scope necessary
for due fulfilment hereof.

The Parties are liable to assure compliance with the obligations pursuant to this Article of
all individuals (subcontractors) to whom the non-public information is disclosed pursuant to
the previous sentence under the same terms as laid down for the Parties hereto. Violation
of the confidentiality commitment by these individuals shall be deemed violation by the Party
disclosing the information to them.

Non-public information is any information mutually provided in written, oral, visual,
electronic, or other format as well as know-how which has actual or potential value and
which is not commonly available in the respective business circles, and further information
which is designated in writing as confidential (abbreviation "DIS") or which may be assumed
to be confidential information due to the nature of the respective matter.

The Parties hereby undertake that if in the context of mutual cooperation they get in touch
with personal data or special categories of personal data in the sense of the Regulation of
the European Parliament and of the Council (EU) 2016/679 of 27 April 2016 on the
protection of natural persons with regard to the processing of personal data and on free
movement of these data, and repealing Directive 95/46/EC (the General Data Protection
Regulation, or GDPR) and Act No. 110/2019 Sb., on Personal Data Protection, they will
take any and all necessary measures to prevent unauthorised or random access to these
data, their alteration, destruction or loss, unauthorised transfer, other unauthorised
processing or any other misuse.

In this regard, the Parties agree, in particular:

a)Not to disclose non-public information to any third party;

b)To ensure the non-public information is not disclosed to third parties;

c)To secure the data in any form, including their copies, which include non-public
information, against third party misuse and loss.

The obligation to protect non-public information shall not apply to the following cases:

The respective Party proves that the given information is available to the public without this
availability being caused by the same Contracting Party;

If the Party is able to demonstrate that the given information was available to it before the
date of disclosure of the information by the other Party and that it did not acquire it in
violation of the law;

If the Party obtains a written approval from the other Party to disclose the information
further;

If the law or a binding decision of the respective public Authority requires the information
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to be disclosed;

e) An auditor performs an audit at one of the Parties based on authorisation specified in

7.

10.

11.

applicable legal regulations.
The Parties agree, upon the request of the other Party, to:

a) Return all the non-public information which was handed over to it in a “material
form” (especially in writing or electronically) and any other materials containing or
implying the non-public information;

b) Return or destroy copies, extracts or other entire or partial reproductions or records
of non-public information;

c) Destroy without undue delay all documents, memoranda, notes and other written
materials elaborated on the basis of the non-public information;

d) Destroy materials stored in computers, text editors, or other devices containing
non-public information pursuant to this Contract.

The Parties also undertake to ensure that the same shall be performed by any other
individuals, to which the non-public information is disclosed by either Party.

The employee of the liable Party authorised to destroy the documents in the sense of the
previous paragraph shall confirm the destruction at the request of the other Party in writing.

In case that either of the Parties or their employees of other individuals (information
processors) become aware in a credible manner or if they have a reasonable suspicion that
the confidential information has been disclosed to an unauthorised party, they shall be
bound to inform the other Party of such a fact without undue delay.

The confidentiality obligation is not time-limited. The obligation to maintain confidentiality of
non-public information acquired within the framework of cooperation with the other Party
lasts even after this Contract is terminated or expires. The confidentiality commitment shall
pass onto any potential successors of the Parties.

The Contracting Parties are obliged to ensure the protection of information which one of the
Contracting Parties designates as a trade secret within the meaning of Section 504 of the
Civil Code. The Parties are obliged to secure information designated as a trade secret at
least to the same extent as the non-public information defined in this Contract. Information
designated by the Contracting Parties as a trade secret shall not be published in the
Register of Contracts within the meaning of Article XVIII paragraph 9 hereof. If the
Contractor considers any information stated in this Contract to be its trade secret within the
meaning of Section 504 of the Civil Code, it shall inform the Client at the latest before the
publishing the Contract in the Register of contracts.

XV. DURATION OF THE CONTRACT

This Contract comes into force on the day it is signed by both Parties and takes effect on
day of its publication in the Register of Contracts.

This Contract is entered into for an indefinite period of time with the Contracting Parties
agreeing that the Contract may not be terminated before the expiry of a period of 3 years
from signature of the Protocol No. 2 pursuant Article IX Paragraph 6 hereof with the
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exception of cases of termination of the Contract according to letter a) or b) of the following
Paragraph.

This Contract shall terminate
a) by written agreement of the Contracting Parties;

b) by withdrawal from this Contract in the cases given in this Contract or in the event
of a substantial breach by either Party;

c) by written notice of termination by either Party, even without providing any reason
for the notice and with the notice period of six months, which commences on the
first day of the calendar month following the delivery of the written notice to the
other Contracting Party and ends with the last day of the respective calendar
month. This method of termination of the Contract can be used if the condition of
the duration of the Contract according to Paragraph 2 of this Article is observed.

The Parties agree that they consider the following cases in particular to constitute a
substantial breach hereof:

a) two unsuccessful factory acceptance tests were performed (FAT) and the Client
refused to accept the Device for this reason according to the Article VIII paragraph 3
hereof;

b) the Device was not commissioned into operation and handed over to the Client within
2 months after futile lapse of the given period due to reasons attributable to the
Contractor or the device does not fulfil the declared technical parameters;

c) a failure to meet the Technical specification of the Device stated in the Annex No. 1 to
this Contract;

d) the Device is supplied with defects that are not removable or defects, the removal of
which would bring about excessive costs, or an unusual time required for their removal
would be disproportionate to the Client's needs;

e) Contractor's statements referred to Article VI paragraph 9 hereof prove to be false;

f) the Contractor violates the obligation to notify the Client of the fact stated in the last
sentence of the Article VI paragraph 9 hereof;

g) the Device does not meet the requirements of Article IX Paragraph 7 hereof, even after
the expiration of the term stated in the previous written Client’s request for remedy;

g) breach of obligation under Article Xl Paragraph 1 hereof;
h) breach of obligation under Article XIll Paragraph 10 point c) hereof;

i) breach of the Contractor's obligations in Article XIIl Paragraph 10 or 11 or 12 or 13 or
14 or 15 of this Contract or in Article XVIIl Paragraph 7 or 8 of this Contract;

j) breach of Article XIV hereof which has not been remedied following a previous notice
for correction;

k) Client is in delay with payment of a duly issued tax document (invoice) more than 1
month from its maturity.

. The written notice of withdrawal from this Contract shall take effect on the day the written
notice of withdrawal is delivered to the other Party. The notice of withdrawal from this
Contract or must be sent by registered mail.
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6. Termination of this Contract shall not affect the provisions regarding contractual penalties,
damage compensation, and such rights and obligations which, by their nature, shall persist
even after this Contract is terminated.

XVI. LIABILITY FOR DAMAGES

1. The Contractor’s total liability for claims of any kind made again him by the Client under
this contract or otherwise shall not exceed 100 % of the contract price, i.e. the total value
of performance according to this contract. The Contractor is not liable for consequential,
indirect or incidental damages.The limitations set forth in this paragraph shall not apply to
damages arising from:

a. Contractor’s fraud, willful misconduct and gross negligence;
b. Third party claims for death and personal injury; and

c. Property damage, which are limited to insurance proceeds received by Cotractor.
“PMC

2. The Contracting Party (hereinafter also referred to as "Tortfeasor") is released from the
duty to provide compensation of any incurred harm, damages or loses from the liberation
reasons which are force majeure or another extraordinary, unforeseeable and
insurmountable obstacle created independently of Tortfeasor’s will, which temporarily or
permanently prevented from fulfilling Tortfeasor ’s contractual duty. An obstacle arising
from the Tortfeasor’s personal circumstances or arising when the Tortfeasor was in default
of performing his contractual duty, or an obstacle which the Tortfeasor was contractually
required to overcome shall not release him from the duty to provide compensation. *PMC

3. Ifitis clear that as a result of the events referred to in paragraphs 2, the Tortfeasor will not
be able to fulfil its obligations within the agreed period, then it shall without undue delay
notify to the Other Contracting Party. The Contracting Parties shall, without undue delay,
agree to resolve this situation and agree on the further procedure for the performance of
this Contract.

4. If either party is unable to perform its contractual obligations by liberation reasons, the
Contractual Parties shall discuss the case among themselves and decide on possible
procedures. In the absence of such an agreement, either party has the right to withdraw
from the Contract if more than three months have elapsed since the occurrence of
liberation reasons preventing performance and the defective condition persists.

5. If a case of liberation reasons arises, the party claiming liberation reasons shall provide
the other party with documents relating to that case.

XVII. APPLICABLE LAW AND RESOLUTION OF DISPUTES

1. This Contract is governed by the laws of the Czech Republic, especially the Civil Code
and PPA.
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The Parties undertake to exert every effort to resolve any mutual disputes resulting from
this Contract. Should the Parties fail to agree on an amicable settlement of a mutual
dispute, each of the Parties may seek its rights before a competent court in the Czech
Republic; the jurisdiction of a foreign court is excluded. The Parties have agreed that the
competent court for judgement of the disputes arising between them under this Contract
is the general court according to the Client’s registered seat.

The application of the United Nations Convention on Contracts for the International Sale
of Goods of 11 April 1980, known as the Vienna Convention, is excluded by this Contract.

XVIIl. FINAL PROVISIONS

The rights and obligations arising out of the present Contract may not be assigned to a
third party without the consent of the other Contracting Party.

Subject to the conditions set out in paragraph 1 of this Article, the present contract shall
be equally binding for the respective legal successors of the Contracting Parties.

The Contractor warrants to the Client that the device is not encumbered by third party
rights.

The Parties agree that any modifications and additions hereto may only be made in written
amendments identified as such, numbered in ascending order, and agreed upon by the
Parties. This provision shall not apply in the event of changes in the authorised
representatives or contacts listed in the Contract, which may be addressed by means of
an official letter and in the event according to Article Il Paragraph 9 hereof, Article IV
Paragraph 4 hereof, Article XI Paragraph 6 hereof and Article XIll Paragraph 10 point c)
hereof.

The Contracting Parties do not wish that any other rights and obligations, in addition to
those expressly agreed under the Contract, should be derived from the existing or future
practices established between the Contracting Parties or from general trade usage or from
the usage applied in the field relating to the subject of performance hereof, unless
expressly agreed otherwise herein. In addition to the provisions stated above, the
Contracting Parties hereby confirm that they are not aware of any trading usage or
practices established previously between them.

If any provision hereof is or becomes invalid or ineffective, it shall have no effect
whatsoever on the other provisions hereof, which shall remain valid and effective. In such
a case, the Parties undertake to replace the invalid/ineffective provision with a
valid/effective provision the effect of which comes as close as possible to the originally
intended effect of the invalid/ineffective provision. If any provision hereof is found null
(void), the Parties shall analogously assess the effect of such nullity on the remaining
provisions hereof in accordance with Section 576 of the Civil Code.

The Contractor hereby declares that respects fundamental human rights and generally
accepted ethical and moral standards in accordance with Universal Declaration of Human
Rights (hereinafter also only ,Rights®). In the case of the Client in a reliable and verifiable
manner learns that the Contractor has violated or violate Rights, and the Contractor
despite a prior written notice of the Client continues to violate generally accepted Rights
or fails to remedy, the Client has the right to withdraw from this Contract pursuant to Article
XV hereof.

The Contractor further declares that, in the performance of this Contract, he will observe
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fair working conditions and recognize and ensure the rights of employees in accordance
with labor law and occupational safety regulations in force in the country in which subject
matter of this Contract is performed In the event that the Client learns in a credible and
demonstrable manner that the Contractor has failed to fulfill its obligations according to
the first sentence of this paragraph, and the Contractor, despite prior written notice from
the Client, continues to fail to fulfill these obligations or does not seek remedial action, the
Client has the right to withdraw from this Contract under the conditions specified in Article
XV of this Contract.

The Contracting Parties take into consideration that in accordance with Section 219 (1)
(d) of the PPA, this Contract shall be published in the Register of Contracts pursuant to
Act No. 340/2015 Sb., laying down special conditions for the effectiveness of certain
contracts, the disclosure of these contracts and the register of contracts (the Register of
Contracts Act), as amended. The publication shall be arranged by the Client.

This contract is drawn up in electronic form, with both Contracting Parties receiving its
electronic original with qualified electronic signatures of the responsible person and with
a qualified electronic time stamp in accordance with REGULATION (EU) No 910/2014 OF
THE EUROPEAN PARLIAMENT AND OF THE COUNCIL of 23 July 2014 on electronic
identification and trust services for electronic transactions in the internal market and
repealing Directive 1999/93/EC and Act No. 297/2016 Sb., on trust-creating services for
electronic transactions, as amended later regulations. In the event that this Contract is not
drawn up in electronic form for any reason, it will be drawn up and signed in two copies,
with each of the Contracting Parties receiving one copy.

The Parties declare they agree with the content hereof and this Contract is prepared in a
certain and intelligible manner, on the basis of true, free and serious will of the Parties,
without any duress on either Party. In witness whereof they append their signatures below.

The following Annexes form an integral part of this Contract:
Annex No. 1: Technical specification

- 1.a: General technical specification [the Participant to fill according to the
instruction stated directly in the document]

- 1.b: Installation Site Drawing [the Participant to fill according to the
instruction in the Art. 15.2 of the Tender Documentation]

- 1.c: Detailed technical description of the offered Device in writing [the Participant
to submit according to the instruction in the Art. 15.2 of the Tender
Documentation; Participant also may submit its Catalogue Sheets of the
offered Device]

- 1.d: Detailed technical drawings of the offered Device [the Participant to submit
according to the instruction in the Art. 15.2 of the Tender Documentation]

Annex No. 2: List of documents and technical documentation
Annex No. 3: Time Schedule

Annex No. 4: Protocol of the acceptance tests (FAT) (template) [thiS'iS only template;
do not fill in now] “PMC

Annex No. 5: Protocol No. 1 (template) [this'is only template, do not fill in how]
Annex No. 6: Protocol No. 2 (template) [this'is only template, do not fill in how]
Annex No. 7: Maintenance form (template) [this is only template, do not fill in now]
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Annex No. 8: Testing of the Device

Annex No. 9: List of sEare iarts and consumables —
Annex No. 10:The scoie of the ireventive insEections and maintenance .

In Prague, date In [], date

For the Client: For the Contractor:

Tomas Hebelka, MSc [the Participant to add the authorised
person’s full name]

Chief Executive Officer [the Participant to add the positions of
the person signing this Contract]

Statni tiskarna cenin, s. p. [the Participant to add its name]
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General Technical Specification and other project implementation requirements for

Device for Manufacturing Passports according to ICAO standard 9303, including numbering
Required technical parameters

Nr. The declaration of
Request of the Contracting Authority: SR BRI [l
the requirements of the
Contracting Authority:
1. The device must be suitable for Manufacturing Passports
(booklets) according to ICAO standard 9303 with up to 64 pages [YES / NO]
including laser numbering.
2. 'E\iﬂl;tiiitz;gzlrtss with an additional Manual Infeed including 8 Print [VES / NO]
3. Application of Reinforcement Tape with alignment beforehand
(268mm width, 250m winding length, 70mm core) and [VES / NO]
subsequent checking for thickness to determine the tape
presence.
4, Feeding of Polycarbonate Data Card in upright position (vertical); [VES / NO]
Thickness of Data Card up to 1 mm; Data page Mark Reader.
5. Feeding of thinner materials than PC Data Cards, e.g. heat-seal [VES / NOJ
laminates, self-adhesive laminates (thickness > 0,1 mm).
6. Chip reading and checking for thickness to determine the PC Data [VES / NO]
Card presence (adjustable for various thickness).
7. Reject of layers being recognized as faulty (everywhere where [VES / NO]
applicable).
8. Fixing of Position of Polycarbonate Card and the paper pages
before further processing without using additional consumable [YES / NO]
materials.
9. Aligning and trimming of sheets on the long edge before stitching [YES / NO]
10. Interlock Stitching [YES / NO]
11. programable stitch length [YES / NO]
12. programable number of back stitches [YES / NO]
13. layers must be securely fixed during
stitching e
14. securing the thread end by additional stitch [VES / NOJ
at the beginning and the end of the seam
15. upper thread breaking and thread end [VES / NO]
control
16. automatic control of tightening of the
stitch and checking UV fluorescence of [YES / NO]
upper thread
17. preselection quantity for the change of
lower thread MEZAND
18. automatic change of the bobbins (lower
thread) — for continuous run of at least [YES / NO]
1600 2UPs
19. winding device for bobbins [YES / NO]
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20. Cover Laminating [VES / NOJ
21. re: Cover automatic continuous feeding of Inlays,
Laminating Covers and eCovers with missing and [YES / NO]
double sheet control
22. reject of sample sheet to check glue
pattern Lz ol
23. reject of faulty chips (eCovers) [YES / NO]
24. handling textile and paper covers [YES / NO]
25. PUR Hotmelt glumg with immediate press [VES / NO]
securing for nice flat output
26. easy operation and maintenance of glue [VES / NO]
nozzle
27. apprqprlate device for maintenance and [VES / NOJ
cleaning the hotmelt glue system
28. Hot-stamp Gold Embossing [YES / NO]
29. adjustable and monitored temperature of [VES / NO]
hot-stamping clichees
30. reel-fed gold foil [YES / NO]
31. opto-electronic monitoring of gold hot- [VES / NO]
stamping presence
32. automatic adjustment of the product [VES / NO]
thickness
33. Sgparatlon of two-up layers into single ups by guillotine with [VES / NOJ
scissor type cut
34, Creasing with heated upper and lower bar of creasing tool with [VES / NOJ
separate temperature control for each bar
35. | Folding of the booklet [YES / NO]
36. heated pressing and spine rolling for well
closed and flat booklet before die cutting MEZAND
37. adjustable temperature of upper and lower [VES / NOJ
pressing bars and spine rollers
38. adjustable pressure on rollers [YES / NO]
39. folding must be perfect also at minimum [VES / NO]
speed of the machine
40. Profile Die Cutting — ID3 [YES / NO]
41. spine support during cutting to minimize [VES / NOJ
the tearing of the cover
42, camera check of proper cut-out and [VES / NO]
positioning of gold embossing
43, additional die cutting tool to delivered with [VES / NO]
the machine
44, CRN (Computer Random Numbering) impact printing of a
number or Code 39 Barcode on first visa page and at front and [YES / NO]

back endpaper
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Printed number must consist minimal 12
positions - OCR B1 characters (all 12
positions just numbers or minimal first 2

positions letters + rest positions numbers
*PMC

[YES / NO]

The tolerance for the alignment of

individual characters within +/- 0,2 mm
*PMC

CRN impact
printing with

[YES/ NO]

electrically
operated and
controlled
numbering

Camera verification of printed number
including transfer to the DB for laser
perforation

[YES/ NO]

equipment with Additional CRN impact printing box

[YES/ NO]

possibility of Full alphabet — two sets of elements *PMC

[YES/ NO]

printing numbers

in any sequence. BAR code CRN impact printing box

[YES/ NO]

"PMC Regular black ink + black ink with UV
fluorescence according ICAO passport
numbering Standards A.5.2.3. *PMC

[YES/ NO]

52.

Laser perforation with shaped holes (L + T version) including PC
data page with Camera verification of perforated number
including the back check with the DB

[YES/ NO]

53.

Laser engraving to the PC Data Page with Camera verification of
engraved number including the back check with the DB - as seen
on Pic4

[YES / NO]

54.

Chip reading in each machine
Chip reading and writing in the Laser engraving machine with the
possibility to write the passport number to the chip.

[YES/ NO]

55.

Report (return file) from DB with number of successfully
produced booklets including their numbers

[YES / NO]

56.

The finished passports to be delivered in vertical orientation 5x
with the spine up and 5x with the spine down for easy
recognition / counting

[YES/ NO]

57.

The software and operating system must be "up to date" with
available vendor support. Regular security updates/patches
should be provided at least twice a year

[YES/ NO]

58.

The supplier confirms that the offered device can process the
booklets according to the layouts bellow (Pic 1 — Pic 3)

[YES / NO]

59.

Label module to apply a label to the back cover with printed text
and BAR code

[YES / NO]

Page 57 of 113



Annex No. 1a of Draft Contract 1 - STC/008312/USV/2024/2

R_STCSPS_0080710

Picl Pic2 Pic3
35 24
= = SHEETA % 3 20 21
2 ® 57 2 FRONT VL) 227
- - 28 21 BACK 38pg_visa2 { 18 23/
( 1 » Venbeme? 2 20 BACK k 4 4
5 " 30 19 FRONT 16 25
n e SHEET2 LOWER Eil 18 15 26
= = & uepe = vy | o
ET) 1s i 13 287
» | » 38pg_visa2 I// 12 29 /
N = 35 14 BACK A 1" 30
. » 36 13 FRONT 10 31
( 7 0 Visapoges1 || |SHEET1 LOYWER g; ﬁ 9 32
L 5 39 10 _>
s » 40 9 8 1
. | n . :
N 1 - a1 8 BACK 38pg_visail ; g;
A2 7 FRONT
5 : : :
SHEET1 UPPER 44 = ) \\ 4 37
45 4 3 38
6 3
1 FRONT INNER COVER PAGE | ‘ BACK INNER COVER PAGE | 5 i PC data page
PAPER DAT, a7 DATA PAGE (2] BACK
PAGE + VISAS 2z TITLE PAGE(L) FRONT || |o  er e Zoer poge
COVER MATERIAL | (COVER MATERIAL
BACK COVER FRONT COVER
| [ | INNER COVERS Cover page Cover
T Godfoiing
GOLD STAMPING E-COVER CHIP GOLD FOIL Gold folling ok Roking

Pic4

y/ =

The supplier fills the cells marked in yellow. To fulfil the tender conditions, the
supplier must fill “YES” in each item. If “NO” will be filled in any of the items, the
tender conditions will not be fulfilled, and the supplier will be excluded.
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List of documents and technical documentation

No later than before the installation of the Device is completed, the Contractor shall hand
over to the Client the following:

a) in Czech language and in 4 counterparts or in 1 counterpart and electronically on a USB
Flash drive:

aa) operating and maintenance instructions,

ab) safe work rules,

b) inthe English or the German language

ba) in 4 counterparts or in 1 counterpart and electronically on a USB Flash drive

a general description of the Device, including any associated equipment,
electrical wiring diagram,
lubrication and cooling plan,

service manual for electronic devices,

bb) in 1counterpart

declaration of conformity pursuant to 2006/42/EC and the CE mark,

list of technical standards, harmonized standards and IEC and CEE standards
relevant to the Device,

risk analysis (description of the accepted methods of removing or reducing the
hazards posed by the mechanical equipment)

a list of all consumables for the operation of the Device, including Material safety
data sheets, recommended suppliers of the consumables and their prices.

1. The Contractor agrees to provide inspection bodies of both Contracting Parties with the
required technical documentation pertaining to the Device and describing the method used
to assess conformity, including all source documents in the scope defined by the applicable
technical rules of both Contracting Parties.

The Contractor acknowledges that the Device manufacturer is obligated to keep technical

documentation on its premises for 10 years after the manufacturing or sale of the Device
production was discontinued; this period of time may be specified differently.
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Deadline:

Activity:

Note:

Contract signature

Publication of the Contract in the Register of contracts (= taking effect of the Contract)

according to Art. VI para. 1

Lo o . o . .
#1 point a) of the Contract Handover of the proforma invoice of 30 % of the total price, payment of 30% of the total price | Art. VI para. 1 point a)
Within 54 weeks after taking . , : Lo Art. IV para. 2 + Art. VIII +
#2 offect of the Contract Device Factory Acceptance Tests (FAT) at the Seller’'s manufacturing plant - before shipping Annex No. 8
Evaluation and acceptance of FAT - signing of the report on the successful acceptance tests
. . . | result.
#3 | Nextworking day after receipt | peiis about FAT stated in Article VIl Art. VIl
P Protocol of the acceptance tests (FAT), which will document the successful evaluation of the
factory acceptance tests (FAT) *PMC
according to Art. Vl para. 1 | Handover of the proforma invoice of 50 % of the total price, payment of 50% of the total .
#4 point b) of the Contract price*PMC Art. Vl para. 1 point b)
Within 30 calendar days after
receiving the Client’s . C i . Art. IV para. 3 + Art. IV para.
#5 Invitation, but no later than 60 Delivery of the Device — signing of the Delivery Note 4
days after FAT
Protocol No. 1 signing confirming:
» installation of the Device
» commissioning of the Device
Within 70 weeks after taking « delivery of necessary documents required by the Contract including handover of Art. IV para. 6. para. 7 + Art
#6 effect of the Contract documents and technical documentation according to Annex No. 2 in Czech language IX ) arap4 -0, para. '
e training of the Buyer operator and maintenance personnel para.
» device acceptance tests in the Buyer’s
premises (SAT)
»  beginning of the 60-days test run
. — S . S .
#7 according to Art. Vl para. 1 | Handover of the final invoice of 100 % of the total price, payment of 10% of the total price Art. VI para. 1 point c)

point ¢) of the Contract

*PMC
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#8

60 days after beginning of the
test run

End of the 60-day test run
signing of the Protocol No. 2 (=beginning of the warranty period)

Art. IX para. 6

according to Art. VI para. 1

#9 point b) of the Contract payment in amount of 10% of the total price Art. Vl para. 1 point d)
12 months after signing .
#10 Protocol No. 2 End of the warranty period Art. X para. 2
set number of hours of usage
#11| of the Laser(s) after signing | End of the warranty period for the Laser(s) Art. X para. 2

Protocol No. 2
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(template)
Protocol of the acceptance tests (FAT)

Device for Manufacturing Passports booklets according to ICAO standard 9303
(hereafter referred to as the "Device”)

Serial No.:

Client: Statni tiskarna cenin, s. p.
with its registered office at RiZova 943/6, Nové Mésto, 110 00 Praha 1,
Czech Republic
registered in the Commercial Register administered by the Municipal Court
in Prague, Section ALX, File 296, File Ref. ALX 296
Comp. Reg. No.: 00001279

Contractor: [-]
with its registered office []
registered [¢] administered by [¢]
Comp. Reg. No.: []

The Client:

a) states that during the tests performed on , serial No. the factory

acceptance test (FAT) was successfully completed and that no major defects or
deviations were reported. The Device complies with the requirements and technical
parameters specified by the Client under the Contract No. 005/0S/2024 (hereafter
referred to as the "Contract”).

b) hereby confirms that the Contractor shall arrange for transportation of the Device to the
Client’s Production plant | in accordance with Article IV Paragraph 3 of the Contract, i.
e. on basis of The Client’s Invitation.

NOTES:
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This Protocol is drawn up in two counterparts and signed by the Representatives authorised to
negotiate in factual and technical matters of both Contracting Parties.

In S, on T

On behalf of the Client: On behalf of the Contractor:
Statni tiskarna cenin, s. p. [
name ] name [T
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(template)
Protocol No. 1

Device for Manufacturing Passports booklets according to ICAO standard 9303
(hereafter referred to as the "Device”)

Serial No.:
Client: Statni tiskarna cenin, s. p.
with its registered office at RiZova 943/6, Nové Mésto, 110 00 Praha 1,
Czech Republic
registered in the Commercial Register administered by the Municipal Court
in Prague, Section ALX, File 296, File Ref. ALX 296
Comp. Reg. No.: 00001279
Contractor: []
with its registered office []
registered [¢] administered by [s]
Comp. Reg. No.: []
The Client:

a) hereby confirms the acceptance, installation and commissioning of the Device, and the
acceptance of all necessary documents and technical documentation specified in the
Contract No. 005/0S/2024 (hereafter referred to as the "Contract”)

b) confirms the completion of the operator training (as specified under the Contract);

C) states that during the tests performed on , serial No. the final
acceptance test (SAT) was successfully completed and that no defects or deviations
were reported. The Device complies with the requirements and technical parameters
specified by the Client under the Contract.

NOTES:
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This Protocol is drawn up in two counterparts and signed by the Representatives authorised to
negotiate in factual and technical matters of both Contracting Parties.

In Prague, on -

On behalf of the Client: On behalf of the Contractor:
Statni tiskarna cenin, s. p. [
name ] name [T
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(template)
Protocol No. 2

Device for Manufacturing Passports booklets according to ICAO standard 9303

(hereafter referred to as the "Device”)

Model:
Serial No.:
Client: Statni tiskarna cenin, s. p.
with its registered office at Rizova 943/6, Nové Mésto, 110 00 Praha 1,
Czech Republic
registered in the Commercial Register administered by the Municipal Court
in Prague, Section ALX, File 296, File Ref. ALX 296
Comp. Reg. No.: 00001279
Contractor: [-]
with its registered office []
registered [¢] administered by [¢]
Comp. Reg. No.: []
The Client:

a) hereby confirms the completion of the 60-day test run of the Device;

b) hereby confirms that no defects or deviations were recorded during the test run of the
Device. The Device complies with the requirements and technical parameters specified
by the Client in the Contract No. 005/0S/2024.

C) The warranty period covering the Device commences on the date when this protocol is
signed.

NOTES:
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This Protocol is drawn up in two counterparts and signed by the Representatives authorized to
negotiate in factual and technical matters of both Contracting Parties.

In Prague, on [N

On behalf of the Client: On behalf of the Contractor:
Statni tiskarna cenin, s. p. [ ]

name [ name L

title [ ] titte 00
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LIST OPRAVY‘
MAINTENANCE FORM |gTC

Statni tiskarna cenin, s.p.
Production Plant I
Rizova 943/6, Nové Mésto 110 00 Praha 1, Czech Republic
Tel: 00420 236 031 333

Zarucni oprava / Guarantee conditions: *ANO/yes NE/n~o Intervention No.:

Intervention N°:
Pozadavek prijal / The call received by:

Sedou plochu vyplni STC / Grey areas are to be filled by STC
Oprava objednéna dne, ¢as / Date and time of intervention order :

Jméno objednatele / Name of customer representative: Operitor stroje / Machine operator:

Zavizeni / Device: pasova linka / Passport booklet production line

Vyrobni &islo / Serial number: MACHINE stop: * ANO/vyEs NE /~o

Defect description: / Failure description:

Defect diagnosis: / Diagnostic:

Jméno technika: / Technician’s name:

Priibéh opravy: / Repair description:

Oprava dokoncena / problem solved: * ANQO/ vEs NE /~no

Datum - ¢as objednani opravy / Intervention order date - time:

Datum - ¢as za¢atku opravy / Intervention beginning date - time :

Datum - ¢as ukonceni opravy / Intervention end date - time :

Pouzity material p¥i oprave / spare used: * ANO/vEs NE /~o

Reference Popis / Designation Pocet / Quantity
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Servis / Service

Jméno / Name :

Podpis/ Signature :

ZAKAZNIK / CLIENT
Statni tiskarna cenin, s.p.
Production Plant I

Jméno / Name :

Podpis / Signature :

* neplatné pfeSkrtnéte / Cross what does not apply
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Testing of the Device

FAT TESTS OF THE PASSPORT BOOKLET PRODUCTION LINE

The Client will evaluate the level of adequate quality and stability of the completely produced passport
book in accordance with the requirements of the technical specification (hereinafter referred to as the
“Device”).

l. Tested material:

a) 7000 pcs endpaper 100% cellulose in format 193 x 270 mm with tolerance £0.5 110g/m2 with offset
overprint SPECIMEN (2 -UPs)

b) 14000 pcs component - 70% cellulose + 30% cotton two parallel quarries in the format 193 x 270
mm with a tolerance of £0.5, 90g /m2, paper with watermark, embedded security strip with offset
print marks and numbering - 1st component: 3-10 and 27-34, 2nd component: pages 11-26 (2-UPs)
with overprint SPECIMEN

c) 7000 pcs white polycarbonate pages with a chip with a fabric hinge (9 mm) in dimensions 103.5 x
270 mm.

d) 1 piece reinforcement tape size: width 268 and in a coil 250 m, core 70 mm, color white, thickness
approx. 0.170 mm, surface weight approx. 110 g/m2.

e) 3 pcs current sewing threads - polyester (Corespun Polyester thread T-50 (50/3)), top white with
UV red reflection / bottom white, 4000m on a spool.

f) 7000 pcs canvas cover material - thickness 0.35 mm, basis weight 280 *+ 20 g/m? in a format of 186
x 268 mm with a tolerance of +0.5.

g) 1 piece current embossing die / format - CR — PASSPORT

h) 8 pcs current embossing foil - width 110 mm (embossing from 2 foils at once), roll 122 m, core 1".

. Material to be delivered by Contractor:

a) supply of hot melt adhesive in the quantity needed for FAT tests

b) supply of tape for letterpress numbering in the quantity needed for FAT tests.

Il. Test progress
PRODUCTION OF A PASSPORT BOOKLET INCLUDING NUMBERING:

2-UPs: collating two 16-page layers and endpaper, applying a reinforcement tape, inserting a
polycarbonate data page, interlock stitching, gluing (laminating) the canvas cover to the sewn sets,
applying gold embossing to the outer cover of the booklet,
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Test continuous in SINGLE PRODUCTION : cutting for single production , creasing in at the point of the
fold, folding the booklet in the place of the crease , heat treatment of the spine of the booklet to
prevent opening, shaped cut 88x125 +0.75 mm), laser perforation of booklet and booklet including the
PC data page (L+T format), engraving into a polycarbonate card, letterpress numbering £0.2 mm on
the front or back endpaper and on the first visa page behind the PC data page , quantitative delivery
from the Device. "PMC

V.

Test supervision progress:

Production of a complete passport booklet including numbering from the material supplied by
the Client.

The Client will require the presence of the Contractor's technician throughout the testing
period.

Representatives of the Client will be present at the testing. The Client has a right to invite a
third person to Device factory acceptance tests (FAT) as an advisor or consultant.

A protocol will be drawn up by the Client's representative about the performed tests, which
will be signed by the Contractor’s technician and the Client's representative. As part of the
tests, the representative of the Client will also take the necessary photo documentation or
videos.

The tested device will be put into operation by the Contractor’s representative (technician).
Before the test, a sample of the tested material will be provided to the technician to perform
the optimal setting of the device. For the impartiality of the test, the tested device will be
operated by the Contractor’s representative (technician) in the presence of the Client's
representatives.

Range of tests:

As part of the tests, the following indicators will be evaluated:

a)

b)
c)

d)

e)

f)

g)
h)

Complete collating of the passport booklet including insertion polycarbonate data page with
mechanical alighment of the set and completeness control of the final binding.

Application of reinforcement tape with assessment of adhesion strength.
Checking the readability of the chip.

Sewing the set with a lock stitch with a stitch tightening and UV fluorescence of upper thread
control.

Lamination of the canvas cover on the sewn set with control of the gluing position. Sorting out
of defective production with the possibility of taking out the samples.

Pressure pressing from a laminated set.
Applied gold embossing on the cover of the passport book.

Center creasing with subsequent break bindings at point of crease.
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i) Pressing the spine of the passport book preventing the opening of the binding.

j)  Shape cutin the size 88x125 with a tolerance of max.£0.75 mm and a subsequent check of the
skewness and position of the embossing in the finished passport book.

k) Printing variable letterpress numbering or barcode on the front or back of the cover and on
the page behind the polycarbonate insert of the passport book.

[) Laser numbering in any adjustable position with an open book binding in L or T format.
m) Laser engraving into data polycarbonate page.

n) Camera control of the complete numbering in the passport book with subsequent electronic
records.

o) Quantitatively adjustable delivery from the device.

p) Reliability and stability of the equipment will be assessed according to the number of device
failures, device stops during the production process, the occurrence of defects and device
necessary repairs during the production process.

q) Checking of the required performance (thruput) of the equipment

In the event that, as part of the tests, the Client's representative discovers that the offered device
does not meet the technical requirements of the contracting authority or the parameters specified
in the Contractor's written offer, the contracting authority will demand immediate rectification at
the Contractor’s expense.

V. Test conditions:

Device tests will take place based on an invitation to carry out the tests, the contracting authority will
send, at its own expense, at the place designated by the applicant, a set of test material (according to
the above-mentioned scope).

see point |.). Due to Device preparation and acclimatization, the test material will be sent 3 months
before the date of the FAT tests at latest. The Contractor will store the test material at the place where
the tests are carried out, or in a warehouse with the same climatic conditions as at the place where
the tests are carried out. The Contractor is obliged to handle the test material (with the character of a
valuable) in accordance with usual security standards throughout the whole period of testing,
respectively for the entire time he is in possession of the test material. When the material is not in use,
it must be stored in a secured area. At least the half of sent test material must not be used earlier than
for FAT tests with the participation of representatives of the contracting authority. “PMC

After the tests have been completed, representatives of the Contracting Authority will take samples
from the test material for evaluation, or they may take all the test material. The Contractor is in this
case obliged to dispose (physically destroy) of the rest of test material at his own expense with drawing
up stamped protocol of disposal of the test material.The protocol of the acceptance tests (FAT) will
contain the material specification and number of test material that will be returned to the Contracting
Authority, way of transport, and which material will be eventually destroyed by the Contractor.
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The possible disposal of the material must be attended by at least three people, who will after then
sign a protocol of disposal stating the place and date of disposal and the exact specification of the
destroyed material and its quantity.

SAT TESTS OF THE PASSPORT BOOKLET PRODUCTION LINE

The Client will evaluate the level of adequate quality and stability of the completely produced passport
book in accordance with the requirements of the technical specification.

a)

b)

c)

d)

f)

g)
h)

a)

b)

Tested material:

5000 pcs endpaper 100% cellulose in format 193 x 270 mm with tolerance +0.5 110g/m2 with
offset overprint SPECIMEN (2 -UPs)

10000 pcs component - 70% cellulose + 30% cotton two parallel breaks in the format 193 x 270
mm with a tolerance of +0.5, 90g /m2, paper with watermark, embedded security strip with
offset signature marking and numbering - 1st folder: 3-10 and 27-34, 2nd folder: pages 11-26
(2-UPs) with overprint SPECIMEN

5000 pcs white polycarbonate pages with a chip with a fabric hinge (9 mm) in dimensions 103.5
x 270 mm.

1 piece reinforcement tape size: width 268 and in a coil 250 m, tube 70 mm, color white,
thickness approx. 0.170 mm, surface weight approx. 110 g/m?2.

3 pcs current sewing threads - polyester ( Corespun Polyester thread T-50 (50/3)), top white
with UV red reflection / bottom white, 4000m on a spool.

5000 pcs canvas blank (covering material) - thickness 0.35 mm, basis weight 280 + 20 g/m? in
a format of 186 x 268 mm with a tolerance of +0.5.

1 piece current brass stamp / format - CR — PASSPORT

6 pcs current embossing foil - width 110 mm (embossing from 2 foils at once), roll 122 m,
sleeve 1".

Material to be delivered by Contractor:
supply of hot-melt glue in the quantity required for SAT tests

supply of tape for letterpress numbering in the quantity needed for SAT tests.

Test progress

PRODUCTION OF A PASSPORT BOOKLET INCLUDING NUMBERING:
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collating two 16-page layers and endpaper, applying a reinforcement tape, inserting a

polycarbonate data page, interlock stitching, gluing (laminating) the canvas cover to the sewn sets,
applying gold embossing to the outer cover of the booklet,

Test continuous in SINGLE PRODUCTION : cutting for single production, creasing in at the point of the
fold, folding the booklet in the place of the crease , heat treatment of the spine of the booklet to
prevent opening, shaped cut 88x125 +0.75 mm, laser perforation of booklet and booklet including the
PC data page (L+T format), engraving into a polycarbonate card, letterpress numbering £0.2 mm on
the front or back endpaper and on the first visa page behind the PC data page , quantitative delivery
from the Device. Reading the number of chips and writing in the excel file or databases. *PMC

V.

Test supervision progress:

Production of a complete passport booklet including numbering from the material supplied by
the Client.

The Client will require the presence of the Contractor's technician throughout the testing
period.

Representatives of the Client will be present at the testing. The Client has a right to invite a
third person to the site acceptance tests (SAT) as an advisor or consultant.

A protocol will be drawn up by the Client's representative about the performed tests, which
will be signed by the Contractor’s technician and the Client's representative. As part of the
tests, the representative of the Client will also take the necessary photo documentation.

The tested device will be put into operation by the Contractor’s representative (technician).
Before the test, a sample of the tested material will be provided to the technician to perform
the optimal setting of the device. For the impartiality of the test, the tested device will be
operated by the Contractor’s representative (technician) in the presence of the Client's
representatives.

Range of tests:

As part of the tests, the following indicators will be evaluated:

a)

b)
c)

d)

e)

f)

Complete collating of the passport booklet including insertion polycarbonate data page with
mechanical alignment of the set and completeness control of the final binding.

Application of reinforcement tape with assessment of adhesion strength.
Checking the readability of the chip and possibility to write this in the excel file or databases.

Sewing the set with a lock stitch with a stitch tightening and UV fluorescence of upper thread
control.

Lamination of the canvas cover on the sewn set with control of the gluing position. Sorting out
of defective production with the possibility of taking out the samples.

Pressure pressing from a laminated set.
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g) Applied gold embossing on the cover of the passport book.
h) Center creasing with subsequent break bindings at point of crease.
i)  Pressing the spine of the passport book preventing the opening of the binding.

j)  Shape cut in the size 88x125 with a tolerance of max.£0.75 mm and a subsequent check of the
skewness and position of the embossing in the finished passport book.

k) Printing variable letterpress numbering or barcode on the front or back of the cover and on
the page behind the polycarbonate insert of the passport book.

[) Laser numbering in any adjustable position with an open book binding in L or T format.
m) Laser engraving into data polycarbonate page.

n) Camera control of the complete numbering in the passport book with subsequent electronic
records.

0) Quantitatively adjustable delivery from the device.

p) Reliability and stability of the equipment will be assessed according to the number of device
failures, device stops during the production process, the occurrence of defects and device
necessary repairs during the production process.

g) Checking of the required performance (thruput) of the equipment

In the event that, as part of the tests, the Client's representative discovers that the offered device
does not meet the technical requirements of the contracting authority or the parameters specified
in the Contractor's written offer, the contracting authority will demand immediate rectification at
the Contractor’s expense.

V. Test conditions:

Device tests will take place based on an invitation to carry out the tests, the contracting authority will
send, at its own expense, at the place designated by the applicant, a set of test material (according to
the above-mentioned scope).
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PURCHASE CONTRACT

registered by the Seller under No. 010/DS/2024
registered by the Buyer under No. [the Participant may add its internal number of
contract or not add any]

(hereinafter referred to as "Contract")

made pursuant to Section 25 and Section 56 et seq. of the Act No. 134/2016 Sb., on
public procurement, as amended (hereinafter referred to as the “PPA”)
and
pursuant to Section 2079 et seq. of Act No. 89/2012 Sb., the Civil Code, as amended
(hereinafter referred to as the “Civil Code”)

by and between:

Statni tiskarna cenin, s. p.

with its registered office at RGzova 943/6, Nové Mésto, 110 00 Praha 1, Czech Republic
entered in the Commercial Register maintained by the Municipal Court in Prague, Section ALX,
Insert 296

Business ID: 00001279

Tax Identification No.: CZ00001279

Acting through: Tomas Hebelka, MSc, Chief Executive Officer
Bank details: UniCredit Bank Czech Republic and Slovakia, a.s.
Account number: 200210010/2700

IBAN: CZ44 2700 0000 0002 0021 0010

SWIFT: BACX CZPP

(hereinafter referred to as the “Seller” or “Contracting Authority*)
and

[the Participant to add its business hame and further identification details]

with its registered office at []

entered in the Commercial Register administered by [¢]

Business ID: []

Tax Identification No.: []

Represented by: []

Bank details: []
]
]
]

Account number:
IBAN:
SWIFT:

(hereinafter the "Buyer")

(the “Seller” and the “Buyer” hereinafter collectively referred to as the “Parties” or “Contracting
Parties”)
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Representatives authorized to negotiate in contractual and economic matters:

On behalf of the Seller: Tomas Hebelka, MSc, Chief Executive Officer

On behalf of the Buyer: [the Participant to add the authorised person’s full name and
the name of this person's position]

Representatives authorized to negotiate in factual and technical matters:

On behalf of the Seller: Ondrej Hyrsl, Production Director
e-mail: Hyrsl.Ondrej@stc.cz, tel.: +420 236 031 383

Fikar Petr, Head of the Investment Development Department
e-mail: Fikar.Petr@stc.cz, tel.: +420 236 031 466

Robin Pfivora, Technical Specialist
e-mail: Privora.Robin@stc.cz, tel.: +420 236 031 484

On behalf of the Buyer: [the Participant to add the authorised person’s full name and
the name of this person's position]
e-mail: [+], tel.: [¢]

I. INTRODUCTORY PROVISIONS

This Contract is concluded on the basis of the results of an over-threshold open tender
procedure within the meaning of Section 56 et seq. of the PPA, which is entitled “Supply
of a passport production line including numbering_reissue’ (hereinafter referred to as the
“tender procedure”). The basis for this Contract is also the Buyer's tender for the tender
procedure submitted on [the Contracting Authority shall complete with the
Participant’s tender submission date], the content of which is known to the Parties
(hereinafter referred to as the "Tender").

When interpreting the content of this Contract, the Parties are obliged to take into account the
tender conditions and the purpose related to the tender procedure. The provisions of laws
and regulations on interpretation of legal conduct are not affected by this. Tender
conditions have been determined in the tender documentation to the tender procedure
(hereinafter referred to as the "Tender Documentation"”).

Il. SUBJECT OF THE CONTRACT

1. The Seller declares that within the meaning of § 2 par. 1 and § 16 par. 2 of Act No. 77/1997
Sb., On State Enterprise, as amended, it exercises the owner's rights to the finishing line
for the production of passports, manufacturer Kugler-Womako GmbH, Schlosserstrasse
15, Nirtingen, D-72622, Germany, Year of manufacturing: 2000, Commissioning: 4/2002
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(hereinafter the “Machine”). Detailed specification of the Machine is stated in Technical
specification attached to this Contract as Annex No. 1, which is an integral part hereof.

. The Seller sells under this Contract and under the terms and conditions specified herein to
the Buyer the Machine specified in the paragraph 1 of this Article (hereinafter referred to
as "Subject of Purchase").

. The Buyer undertakes to overtake the Subject of Purchase, including all components and
accessories, disassemble, move out from installation site and transport the Subject of
Purchase and to pay the purchase price determined in this Contract for the Subject of
Purchase.

lll. TIMES AND POINTS OF PERFORMANCE

. The Contracting Parties have agreed that the Subject of Purchase specified in Article I,
paragraph 1 hereof, including all components and accessories shall be handed over to the
Buyer at the point of performance after the Purchase price specified in Article IV and Article
V hereof has been paid.

. The point of performance is the Seller’s facility located at the address: Production Plant |
— Rlizova 943/6, Nové Mésto, 110 00 Prague 1, Czech Republic.

. The Buyer acknowledges that the Machine will not be ready for disassembly until 46 weeks
after the effective date of this Contract due the fact that the Machine will be in operation till
this moment to ensure the continuous production until the replacement with a new machine
and also the fact that the Seller needs to prepare transport way for moving out the Machine
from the installation site. The start of disassembly and moving out shall be determined
based on the Seller’s notification following the completion of construction preparation of
the transport ways to the installation site for moving out of the Machine. The Seller’s
notification referred to in the previous sentence of this paragraph must be made by email
to the following address: [the Participant to add its e-mail address], and the Buyer must
start disassembly of the Machine within 30 calendar days of receiving the notification.

. The moving out of the Machine must be completed no later than 5 business day from the
start of the disassembly. In justified cases, the deadline for moving out the Machine can be
extended to a maximum of 7 consecutive calendar days.

. The Buyer acknowledges and agrees that the latest date for moving out the Machine
according to the previous clause of this Article is set in connection with the maximum
Seller's estimated time for the installation of the new machine, which will be installed by
the Seller under the Contract for supply and service of passport booklet production line No.
005/0S/2024 (hereinafter referred to as “Contract for supply”).

. The Buyer acknowledges that the disassembling of the Machine cannot start before the
Buyer has bindingly confirmed that the delivery of the new machine according to the
Contract for supply is proceeding according to the schedule and will not be delayed.

. The Buyer acknowledges and agrees that in the case that the disassembling of the
Machine will not start in the term in accordance with the paragraph 3 of this Article or the
disassembling does not take place within the period specified in paragraph 4 of this Article
and such a circumstance would constitute a substantial delay in the fulfillment of the
Contract for supply, the Seller has the right to ensure the disassembling himself at the
expense of the Buyer. In such a case, the Buyer also assumes the risk of damage to the
Machine that could be caused by such a procedure, and the Seller will not be held
responsible for such damage.
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IV. PURCHASE PRICE

The purchase price for the Subject of the Purchase under Art. Il, par. 1 and 2 hereof amounts,
in accordance with the Seller's Tender submitted by him as part of the tender procedure, is
[the Contracting Authority shall complete the price with number from the Participant’s
Tender] EUR excluding VAT (in words: [the Contracting Authority shall state the price
with in wording]).

V. TERMS OF PAYMENT

1. The Buyer undertakes to pay to the Seller the purchase price stated in Article IV hereof
on the basis of an invoice to the Seller's bank account stated in the heading of this contract
within 14 calendar days from the issuance of the invoice for payment of the purchase price
according paragraph 2 of this Article. The Purchase Price must be credited to the Seller's
account at least 7 calendar days before the start of the disassembly of the Machine.

2. The Seller shall issue the invoice for payment of the purchase price and sends it together
with the Seller’s request in accordance with the Article Ill paragraph 3 hereof as its annex.

3. The due date is considered to be observed if the amount specified in the Article IV hereof
is credited to the Seller’s bank account no later than on the due date.

4. The Purchase price in this Article is set without VAT because, it is a delivery of goods to
another EU member state to a person registered for tax in another member state, which
is exempt from VAT.

5. The Buyer must provide the Seller with a confirmation from the carrier about dispatch and
transport of the Machine from the Czech Republic (conveyance note, invoice from the
carrier) no later than 3 days after moving out of the Machine. If the Buyer does not submit
the confirmation mentioned in the previous sentence, it will be a delivery of goods in the
Czech Republic with a place of fulfillment in the Czech Repubilic, i.e. the fulfillment will not
be a delivery of goods exempt from VAT. The Seller has the right to invoice the Buyer for
VAT in the amount determined by the relevant legal regulations.

VI. TERMS OF DELIVERY

1. Disassembly of the Machine at the point of performance pursuant to Article Ill and its
removal from the place of performance, as well as its transport from the place of
performance, shall be at the sole cost of the Buyer at its own expense and responsibility.

2. The Seller shall ensure the readiness of the transport way for the removal of the Machine.
The Seller declares that the Buyer is entitled to use for moving out of the Machine the ramp
that will be prepared by the Seller for moving in the new machine in accordance with
Contract for supply. In addition, the Buyer can use a 7-ton forklift with a lift of up to 5.5 m.

3. The Seller declares that the Machine is free of any rights of third parties.

Before the commencement of disassembly of the Machine a protocol on handing over the
Machine as described in Article |l paragraph 1 hereof, including components, accessories
and documentation will be prepared and signed by the representatives authorized to
negotiate in factual and technical matters of the Contracting Parties (hereinafter the
“Protocol No. 1”). Template of the Protocol No. 1 is attached as Annex No. 2, which is an
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integral part hereof. The Protocol No. 1 shall be issued by the Seller in two copies and
each Contractual Party shall receive 1 copy.

. The Buyer declares to have inspected the Machine specified in Article Il paragraph 1

hereof, that the current condition of the Machine is known to the Buyer and that the Buyer
purchases the Machine in such condition. The Buyer is aware that the technical condition
of the Machine and the production quality corresponds to the age and wear and tear of the
Machine used in a shift operation. The Buyer is also aware that the Machine will be used
until the moment of dismantling and moving out.

. After completion of the moving out of the Machine a protocol on the completion of the

Machine disassembly will be prepared and signed by the representatives authorized to
negotiate in factual and technical matters of the Contracting Parties (hereinafter the
“Protocol No. 2”). A template of the Protocol No. 2 is attached as Annex No. 3, which is
an integral part hereof. In this Protocol No. 2, the Contracting Parties confirm that the
disassembly took place properly and on time, and that there was no damage to the Seller
and his property caused by the Buyer. If the disassembly was not carried out properly and
on time, the Contracting Parties shall enter all their reservations in the Protocol No. 2. The
Protocol No. 2 shall be issued by the Seller in two copies and each Contractual Party shall
receive 1 copy.

. The Buyer agrees that no warranty is being extended with respect to the Subject of
Purchase defined in Article II, paragraph 2 hereof.

. The responsibility for damages to the Machine as well as ownership title to the Machine

passes on to the Buyer at the moment of receipt of the Subject of Purchase, i.e. signing of
Protocol No. 1.

VII. SPECIAL PROVISIONS

The Buyer is obliged to have liability insurance for damage caused by the Buyer, Buyer’s
employees or a third party with the minimum indemnity limit of at least 400.000 EUR for
the period of validity of the Contract until the signing of the Protocol No. 2.

The Machine disassembly and moving out will typically take place from 06:00 a.m. to 6:00
p.m. on workdays and in special cases also outside the specified time, or on non-working
days provided the Contracting Parties so agree in advance.

Due to the specific conditions of production in the Seller's premises, the entry and
movement of the Buyer's employees must be governed by internal safety rules of the
owner of the building in which the point of performance is situated. The basic principle of
these rules is to identify all persons entering the premises. The Buyer personnel must
endure the fact that work activities can be monitored by CCTV.

The Buyer undertakes to submit to the Seller no later than 5 working days prior to the
commencement of the disassembly of the Machine according to this Agreement, a list of
persons performing the activities and drivers including the designation of an employee
who is the contact person. The Buyer shall include in the list of persons the name, surname
and number of the identity card or passport and registration numbers of trucks and semi-
trailers used during dismantling.

For an orderly fulfilment of the Subject of Contract, the Seller shall procure for the Buyer
in particular:

a) Access of the Buyer’s employees to the Seller’s facility to enable disassembly of the
Machine i.e., upon prior notification, also outside the business hours,
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b) Instruct the Buyer’s employees on protective and safety regulations to be followed in
the Seller’s facility.

The Buyer’s employees are in particular:

a) authorized to enter only those premises in the Seller's premises, which will be agreed
between the representatives authorized to negotiate in factual and technical matters
of both Contracting Parties; the Buyer's employees are entitled to enter the safety
regime zone of the Seller’'s premises (hereinafter referred to as “BRZ”) only on the
basis of an entry identification card authorized to enter the BRZ and accompanied by
the responsible employee of the Seller;

b) obliged to wear visibly entrance identification cards and wear their own yellow
reflective vest and a valid identity card throughout their presence in the Seller's
premises; In the event that the Buyer's employees do not prove their issued
identification card, they will not be allowed into the Seller’s premises. After completion
of activities, the Buyer is obliged to return all entrance identification cards. In case of
loss, damage or non-return of the entrance identification card, the Buyer is obliged to
pay compensation for the incurred damage in the amount of the purchase price for
each entrance identification card,

c) obligated to follow all generally binding legal regulations and binding standards
applicable to applicable to the implementation of the subject of the Contract, the
occupational safety and health protection regulations, environmental regulations,
waste disposal regulations and ISO standards,

d) obliged to obey the instructions of Seller’'s security personnel

7. The Contracting Parties are not entitled to disclose to any third party the non-public

information they obtained or shall obtain during mutual cooperation, and the information
relating to entering into this Contract and its content. This does not apply if the information
is disclosed to the employees of the contracting party for the purpose of implementation
hereof on the need-to-know basis, or to other individuals (information processors) involved
in implementation hereof, under the same terms as laid down for the Parties hereto and
always within the minimum scope necessary for due fulfilment hereof.

8. The Contracting Parties are liable to assure compliance with the liability pursuant to this

Article of all individuals to whom the non-public information is disclosed pursuant to the
previous sentence. Violation of the confidentiality commitment by these individuals shall
be deemed violation by the Party disclosing the information to them.

9. Confidential information is any information mutually provided in written, oral, visual,

10.

11.

electronic, or other format as well as know-how which has actual or potential value and
which is not commonly available in the respective business circles, and further information
which is designated in writing as confidential (abbreviation "DIS") or which may be
assumed to be confidential information due to the nature of the respective matter.

The Contracting Parties undertake that if they come, during mutual cooperation, into
contact with personal/sensitive information within the meaning of Regulation (EU)
2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection
of natural persons with regard to the processing of personal data and on the free
movement of such data, and repealing Directive 95/46/EC (General Data Protection
Regulation) and Act No. 110/2019 Sb., on Personal Data Protection, they will take all
precautions to prevent unauthorized or accidental access to these data, their alteration,
destruction or their loss, unauthorized transfers, unauthorized processing, as well as other
kinds of their abuse.

In this regard, the Contracting Parties undertake:
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d)Not to disclose confidential information to any third party;

e)Ensure that the confidential information is not disclosed to third parties;

f) Secure the data in any form, including their copies, which include confidential
information, against third party abuse and loss.

12. The obligation to protect confidential information does not apply to the following cases:

a) The respective Contracting Party proves that the given information is available to the
public without this availability being caused by the same Contracting Party;

b) If the Contracting Party is able to demonstrate that the given information was available
to it before the date of disclosure of the information by the other Contracting Party
and that it did not acquire it in violation of the law;

c) If the Contracting Party obtains a written approval from the other party to disclose the
information further;

d) If the law or a binding decision of the respective public authority requires the
information to be disclosed;

e) An auditor performs audit at one of the contracting parties based on authorization
specified in applicable legal regulations.

13. The Contracting Party undertakes, upon the request of the other Contracting Party, to:

a) Return all the non-public information which was handed over to it in a “material form”
(especially in writing or electronically) and any other materials containing or implying
the non-public information;

b) Return or destroy copies, extracts or other entire or partial reproductions or records
of non-public information;

c) Destroy without undue delay all documents, memoranda, notes and other written
materials elaborated on the basis of the non-public information;

d) Destroy materials stored in computers, text editors, or other devices containing non-
public information pursuant to this Contract, unless the relevant regulations governing
the Contracting Party determine binding rules of data retention.

The Contracting Parties also undertake to ensure that the same shall be performed by
any other individuals, to which the non-public information is disclosed by either
Contracting Party.

14. The employee of the liable Contracting Party authorised to destroy the documents in the
sense of the previous paragraph shall confirm the destruction in request of the other
Contracting Party in writing.

15. In case that either of the Contracting Parties or their employees of other individuals
(information processors) become aware in a credible manner or if they have a reasonable
suspicion that the confidential information has been disclosed to an unauthorized party,
they shall be bound to inform the other Contracting Party of such a fact without undue
delay.

16. The confidentiality obligation is not time-limited. The obligation to maintain confidentiality
of non-public information acquired within the framework of cooperation with the other
Contracting Party lasts even after this Contract is terminated or expires. The confidentiality
commitment shall pass onto any potential successors of the Contracting Parties.

17. The Buyer is entitled to perform this Contract or part thereof through its subcontractor(s).
In the case that the Buyer uses a subcontractor within the meaning of the previous
sentence,

a) the Buyer remains responsible for fulfilment the subject of this Contract as if the
Buyer performed it itself,
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was obliged to submit to the Seller (Contracting Authority) the List of subcontractors
according to the tender documentation of the tender procedure and under the
conditions specified in Art. 10.10 of the Tender Documentation of the tender
procedure,

in the case of a change in the List of subcontractors (e.g. different scope of
performance, change of subcontractor, new subcontractor), the Buyer is obliged to
notify such change to the Seller without undue delay, but no later than within 10
working days of such change. The Buyer is entitled to change qualifying
subcontractors only if the Seller shall demonstrate evidence of which would suggest
that the new subcontractors meet the qualifications at least to the same extent as
the original qualifying subcontractor.

the Buyer is obliged to ensure proper and timely fulfilment of financial obligations to
its subcontractors for the entire period of performance of this Contract, while full and
timely fulfilment is considered full payment of invoices issued by the subcontractor
for performances provided for this Contract, no later than 30 days after receipt of
payment from by the Seller for specific fulfilled partial contract. In the event that the
Seller learns in a credible and demonstrable manner that the Buyer has failed to fulfil
its obligations according to the first sentence of this letter d), and the Buyer, despite
prior written notice from the Seller, continues to fail to fulfil these obligations or does
not seek remedial action, the Seller has the right to withdraw from this Contract
under the conditions specified in Article Xl of this Contract.

This Contract and its Annexes shall not be amended due to the use of subcontractors or
its change according to this Paragraph.

18. The Buyer declares, that the Buyer in the sense of:

20.

d)

Article 2, paragraph 2 of Council Regulation (EU) No. 269/2014 of 17 March 2014
on restrictive measures with regard to activities that violate or threaten the territorial
integrity, sovereignty and independence of Ukraine, as amended, (hereinafter
referred to as the "Regulation No. 269/2014), and

Article 2, paragraph 2 of Council Regulation (EU) No. 208/2014 of March 5, 2014,
on restrictive measures against certain persons, entities and authorities in view of
the situation in Ukraine, as amended, (hereinafter referred to as the "Regulation
No. 208/2014"), and

Article 2, paragraph 2 of Council Regulation (EC) No. 765/2006 of 18 May 2006 on
restrictive measures against President Lukashenko and certain representatives of
Belarus, as amended, (hereinafter referred to as "Regulation No. 765/2006"),

is not a natural or legal person, entity or body or a natural or legal person, entity or body
associated with them listed in Annex | of Regulation No. 269/2014, Regulation No.
208/2014 or Regulation No. 765/2006.

19. The Buyer further declares that for purposes of performance of this Contract no funds or
economic resources will be made available directly or indirectly to natural or legal persons,
entities or bodies listed in Annex | of Regulation No. 269/2014, Regulation No. 208/2014
or Regulation No. 765/2006 or for their benefit.

The Buyer declares in compliance with the Article 5k of the Council Regulation (EU) No.
2022/576 of 8 April 2022, by which the Council Regulation (EU) No. 833/2014 of 31 July
2014 concerning restrictive measures in view of Russia’s actions destabilising the situation
in Ukraine, was amended, that the Buyer is not:

a)

a Russian national, or a natural or legal person, entity or body established in Russia;
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b) alegal person, entity or body whose proprietary rights are directly or indirectly owned
for more than 50 % by an entity referred to in point (a) of this paragraph;

c) a natural or legal person, entity or body acting on behalf or at the direction of an
entity referred to in point (a) or (b) of this paragraph.

. The Buyer declares, that the Buyer does and shall not account for more than 10 % of

contract value of this Contract, subcontractors, suppliers or entities, referred to in the
Paragraph 20 point. a) or b) or c) of this Article whose capacities are being relied on within
the meaning of the public procurement legislation.

If, during the validity and effectiveness of this Contract, there should be non-compliance
with the conditions specified in Paragraph 18, 19, 20 or 21 of this Article, the Buyer
undertakes to immediately once the Buyer finds out about the change of circumstances,
inform the Seler of this fact in writing.

Violation of the Buyer's obligations in Article 18, 19, 20, 21 or 22 of this Contract is
considered a material breach of the contract, on the basis of which Seller has the right to
withdraw from this Contract.

VIIl. SANCTIONS

If the Buyer is in delay with payment of the Purchase price pursuant to Article V paragraph
1 hereof, due to reasons attributable to him, the Seller shall be entitled to a contractual
penalty of 0.1 % of the total price of the subject of the Purchase for each commenced day
of delay.

In case of delay in moving out the Machine from the point of performance in deadline in
accordance with the Article Il paragraph 3 or 4 hereof due to reasons attributable to the
Buyer that lasts more than 10 days, the Seller can apply a penalty in the amount of EUR
500 for each commenced day of delay.

In the event of a breach of the obligations under Article VIl paragraph 1 hereof or under Art.
VIl paragraph 7, 8, 10, 11, 13 hereof, the Buyer shall be entitled to a contractual penalty
of EUR 12,000 for each case of breach of these obligations.

In the event of a breach of any of the obligations in Article VII Paragraph 19, 21 or 22 of this

14.

Contract by the Buyer, or if the statement in Article VIl Paragraph 18 or 20 of this Contract
turns out to be false, the Seller has the right to impose a contractual penalty in the amount
of EUR 4 000 for each case of violation of these obligations.

For the purposes of an avoidance of any doubt, the Contracting Parties state that the
authorized party’s right to a contractual penalty under the individual provisions of this
Article is not mutually exclusive and the contractual penalties for individual delays can be
added together. The Buyer’s liability to the Seller for aggregated liquidated damages
(contractual penalties), regardless of whether such damages are disclaimed herein, shall
in no event exceed 40 % of the contract price, i.e. the total value of performance according
to this contract. *PMC  The obliged party shall pay the contractual penalty within 15 days
of its enumeration and the receipt of the invoice of the authorized party.

Payment of the contractual penalty does not exonerate the obliged party of its duty to meet
the obligations under this Contract.

Payment of the contractual penalty does not affect the authorized party’s claim for damages,

even damages exceeding the contractual penalty.
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IX. LIABILITY FOR DAMAGES, FORCE MAJEURE

The Contracting Party's total liability for claims of any kind made again him by the other
Contracting Party under this contract or otherwise shall not exceed 100 % of the contract
price, i.e. the total value of performance according to this contract. The Contracting Party
is not liable for consequential, indirect or incidental damages.The limitations set forth in
this paragraph shall not apply to damages arising from:

a. Contracting Party’s fraud, willful misconduct and gross negligence;
b. Third party claims for death and personal injury; and

c. Property damage, which are limited to insurance proceeds received by Contracting
Party. *PMC

The Contracting Party shall not be liable for failure to fulfil its obligations if such failure is
caused by an extraordinary unforeseeable and insurmountable obstacle arising
independently of its will.

The Contracting Party which, as a result of force majeure, is unable to fulfil its obligations
under this Contract shall inform the other Contracting Party of the beginning and the end
of the above stated circumstances within 3 days. In such a case, the deadlines for fulfilling
the obligations shall be extended by a duration of force majeure.

The Contracting Party invoking force majeure shall provide credible evidence to the other
Contracting Party confirming the obstacle that has arisen and demonstrating that it has
seriously affected the Contracting Party's ability to fulfil its contractual obligations.

If the case of force majeure lasts more than 6 months, the Contracting Parties undertake
to negotiate with a view to resolving the problem satisfactorily.

X. APPLICABLE LAW AND RESOLUTION OF DISPUTES

This Contract is governed by the laws of the Czech Republic, especially the Civil Code
and PPA.

The Parties undertake to exert every effort to resolve any mutual disputes resulting from
this Contract. Should the Parties fail to agree on an amicable settlement of a mutual
dispute, each of the Parties may seek its rights before a competent court in the Czech
Republic; the jurisdiction of a foreign court is excluded. The Parties have agreed that the
competent court for judgement of the disputes arising between them under this Contract
is the general court according to the Seller’s registered seat.

The application of the United Nations Convention on Contracts for the International Sale
of Chips of 11 April 1980, known as the Vienna Convention, is excluded by this Contract.

XI. JOINT PROVISIONS AND FINAL PROVISIONS

The rights and obligations resulting from this Contract may not be assigned to any third
party without approval from the other Contracting Party.

Subject to the conditions set out in paragraph 1 of this Article, the present contract shall
be equally binding for the respective legal successors of the Contracting Parties.
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This Contract may be amended only in form of written amendments marked as such and
numbered in ascending order and upon agreement of both Contracting Parties. This
provision shall not apply in the event of changes in the authorized representatives or
contacts listed in the Contract and change in the List of subcontractors in accordance with
Article VII paragraph 17 hereof, which may be addressed by means of an official letter.

Each of the two Contracting Parties shall have the right to withdraw from the Contract by
written notice if the other Contracting Party violates a substantive agreement of this
Contract or if it is contrary to good manners and despite a written notice of its conduct
contrary to this contract or good manners. The party's right to compensation is not
prejudiced. The Contracting Parties in accordance with the provisions of § 2001 et seq. of
the Act, they agree that, as a substantial breach of the contract will be considered in
particular the non-payment of the purchase price within the period provided for in Article
V, paragraph 1 of this Contract, non-compliance with the obligation according to Article Il
paragraph 3 or 4 hereof and cases of withdrawal from the Contract expressly stated in the
Contract.

The Contracting Parties agree that the effects of withdrawal shall take effect at the moment
of service of the written notice of withdrawal to the other Contracting Party unless
otherwise specified in the written notice of withdrawal.

The Contracting Parties assume the risk of a change in circumstances and must fulfil their
obligations hereunder even if there is such a substantial change in circumstances that the
change constitutes an especially gross disproportion in the rights and duties of the
Contracting Parties by disadvantaging one of them by disproportionately increasing the
cost of the performance or disproportionately reducing the value of the subject matter of
performance; in particular, the Contracting Parties may not apply to a court for a decision
restoring the balance of their rights and obligations or cancelling the Contract. Even if the
performance of one of the Contracting Parties is grossly disproportionate to what the other
Party has provided, the aggrieved Party may not request that the Contract be cancelled,
and everything be restored to the original condition.

The Contracting Parties do not wish that any other rights and obligations, in addition to
those expressly agreed under the Contract, should be derived from the existing or future
practices established between the Contracting Parties or from general trade usage or from
the usage applied in the field relating to the subject of performance hereof, unless
expressly agreed otherwise herein. In addition to the provisions stated above, the
Contracting Parties hereby confirm that they are not aware of any trading usage or
practices established previously between them.

If any provision hereof is or becomes invalid or ineffective, this shall not affect the other
provisions hereof, which shall remain valid and effective. In such case, the Contracting
Parties undertake to replace the invalid/ineffective provision with a valid/effective provision
the effect of which comes as close as possible to the originally intended effect of the
invalid/ineffective provision. If any provision hereof is found putative (void), the effect of
such defect on the other provisions hereof shall be appraised analogously to Section 576
of the Civil Code.

This contract is drawn up in electronic form, with both Contracting Parties receiving its
electronic original with qualified electronic signatures of the responsible person and with
a qualified electronic time stamp in accordance with REGULATION (EU) No 910/2014 OF
THE EUROPEAN PARLIAMENT AND OF THE COUNCIL of 23 July 2014 on electronic
identification and trust services for electronic transactions in the internal market and
repealing Directive 1999/93/EC and Act No. 297/2016 Sb., on trust-creating services for
electronic transactions, as amended later regulations. In the event that this Contract is not
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drawn up in electronic form for any reason, it will be drawn up and signed in two copies,
with each of the Contracting Parties receiving one copy.

The Contracting Parties take note that this Contract will be in accordance with § 219 Art
1, par d) of the Public Procurement Act published in the register of contracts pursuant to
Act No. 340/2015 Coll., on special conditions for the effectiveness of certain contracts, the
publication of such contracts and the register of contracts (Law on the Register of
Contracts). The publication shall be provided by the Seller.

This Contract enters into force on the day it is signed by both Contracting Parties and
enters effect by its publication in the Register of Contracts.

The Parties declare they agree with the content hereof and this Contract is prepared in a
certain and intelligible manner, on the basis of true, free and serious will of the Parties,
without any duress on either Party. In witness whereof they append their signatures below.

The following Annexes form an integral part of this Contract:
Annex No. 1: Technical specification
Annex No. 2: Protocol No. 1 (template) [this is only template, do not fill in now]
Annex No. 3: Protocol No. 2 (template) [this is only template, do not fill in now]

In Prague, date In [], date

For the Seller: For the Buyer:

Tomas Hebelka, MSc [the Participant to add the authorised

person’s full name]

Chief Executive Officer [the Participant to add the positions of

the person signing this Contract]

Statni tiskarna cenin, s. p. [the Participant to add its name]

Page 87 of 113



Annex No. 1 of Draft Contract 2 - STC/008312/USV/2024/2

R_STCSPS_0080710

Basic specifications of the finishing line for
the production of passports

1. MACHINE MANUFACTURER:
Kugler-Womako GmbH, Schlosserstrasse 15, Niirtingen, D-72622
Machine manufacturer website: https://www.bwpapersystems.com/products/kugler-womako

2. BASIC TECHNICAL SPECIFICATION OF THE MACHINE
Year of manufacturing: 2000
Commissioning: 4/2002

KUGLER MASCHINE 1/960-20-4  MASCHINE II / 960-7-1 MASCHINE III / 961-2
Serial number MKO00185/960/20/4 MKO00186/960/7/1 MKO00187/961/2
Function Feeding Feeding Feeding
Function GEEbie :zrl)léforcement Gluing the seam Creasing
Function Inserting a data page Cover Application Folding
Function Trimming Pressing Die Cutting
Function Stitching Delivery Pressing
Function Delivery XXXXXXXXXXXX Delivery
Air 6 bar (1/8") 5-6 bar (1/4") 5-6 bar (1/4")
Air 500-700 1/min. ~ approx. 2000 V/min. approx. 1000 /min
LCONSUMPHON 4 e eissiismisssssmsissosssssssssssssssms o 0
Power 6 kW / 7KW 5 kW
Z CO IlSllIPpthIl v WA BRI B A R AR R R ;/ 7 72 7 2200202202227 2% L 2070 277 7277
Noise emissions 82 dBA max 82 dBA max 82 dBA max
Protection Plexiglas Plexiglas Plexiglas
Power supply 400V 50Hz / 400V 50Hz 400V 50Hz
Dl(rll)lfv‘;;l‘;ns 10475 x 1790 x 236 mm 5990 x 2050 x 195 mm 5570 x 1080 x 236 mm
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3. LOCATION OF THE MACHINE IN THE ROOM (SCHEMATIC)

MOVING THROUGH THE STC COURTYARD WINDOW.
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5. MACHINE STATUS

Corresponding to the age. Fully functional and operational for the production of chain stitched
passport booklets with an inserted polycarbonate data page.

Available technical documentation is a part of the delivery.

6. NOTES

All data are informative only.
The tenderer will have the opportunity to view the condition of the equipment within the scope of the
Public Contract at the place of performance.
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PROTOCOL No. 1
PROTOKOL €. 1

Seller: Statni tiskarna cenin, s. p.
prodavajici with its registered office at Razova 943/6, Nové Mésto, 110 00 Praha 1, Czech
Republic

registered in the Commercial Register administered by the Municipal Court

in Prague, Section ALX, Filg 296, File Ref. ALX 296

Comp. Reg. No.: 00001279

Buyer: [*1

kupujici with its registered office [¢]
registered [=] administered by [#]

Comp. Reg. No.: ]

Hereby, the Buyer confirms taking over the to
the finishing line for the production of
passports, manufacturer Kugler-Womako
GmbH, Schlosserstrasse 15, Niirtingen, D-
72622, Germany (hereinafter the “Machine”),
in agreement with the Purchase Contract nr.
010/DS/2024 (Seller’s reg.no.)

The Buyer declares to have inspected the
Machine and the current condition of the
Machine is known to the Buyer and that the
Buyer take over the Machine in such condition.

The responsibility for the damages and the
ownership right relating to the Machine devolves

Machine, i.e. signing of the Protocol No. 1.

The Buyer agrees that there is no warranty to the
Machine.

The Seller confirms that the Purchase Price was
credited to the Seller's account and that is
possible to disassembly of the Machine
according the contract.

Remarks:

Kupuijici timto potvrzuje prevzeti
dokoncovaci linka na vyrobu past, vyrobce
Kugler-Womako GmbH, Schlosserstrasse 15,
Nirtingen, D-72622, Spolkova republika
Némecko (dale jen “zafizeni’), dle kupni
smlouvy ¢. 010/DS/2024 (reg.c.
prodavajiciho).

Kupujici prohladuje, Ze si zafizeni prohlédl, Ze je
mu znam jeho soucasny stav a v tomto stavu ho
dle smlouvy pfejima.

Odpovédnost za Skody a vlastnictvi k zafizeni
pfechéazi na kupujictho okamZikem pfevzeti
zafizeni, tedy podpisu Protokolu €. 1.

Kupujici souhlasi stim, Ze na zafizeni neni
prodavajicim poskytovana Zadna zaruka.
Prodavajici potvrzuje Ze kupni cena byla

pfipsana na U&et prodavajiciho a Ze demontaz
zafizeni je dle smlouvy mozna. .

Pripominky k predani zarizeni:
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This Protocol is drawn up in two counterparts and signed by the Representatives authorised for factual
and technical matters of both Contracting Parties.

Tento protokol je sepsan ve dvou vyhotovenich a podepsano zmocnénci pro jednani vécna a technicka
obou smluvnich stran.

In Prague, on [0

On behalf of the Seller: On behalf of the Buyer:
Statni tiskarna cenin, s.p. ]
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TENDER COVER SHEET

Open tender procedure pursuant to Section 56 of Act No. 134/2016 Coll., on public
procurement, as amended

Title:

Supply of a passport production line including numbering_reissue //
Dodavka pasové linky véetné ¢islovani_znovuvyhlaseni

Key identification data

Contracting authority

Name:

Statni tiskarna cenin, s. p.

Registered office:

Razova 943/6, Nové Mésto, 110 00 Praha 1,
Czech Republic

Company Reg. No.:

00001279

Person competent to act on behalf of the
contracting authority:

Tomas Hebelka, MSc, Chief Executive Officer

Contact person:

Monika Rehackova

E-mail:

rehackova.monika@stc.cz

Contractor

Name:

Registered office:

Correspondence address:

Company Reg. No., Tax Reg. No.:

Tel.:

E-mail:

Person competent to act on behalf of the
Contractor:

Contact person:

Tel.:

E-mail:

Small or medium-sized enterprise

YES /NO
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AFFIDAVIT ON COMPLIANCE WITH THE BASIC CAPACITY

Public Contract Name:

“Supply of a passport production line including
numbering_reissue // Dodavka pasove linky vcetné
cislovani_znovuvyhlaseni

Name of Contractor (incl. legal form): | ...
Registered office: |
Reg.No.: e

1) BASIC CAPACITY

As a person authorized to act in the name of or for the above Contractor, hereby declare
on my honour that the above-mentioned Contractor meets the basic capacity
requirement within the meaning of Section 74 (1) of Act No. 134/2016 Coll., on public
procurement, as amended (hereinafter referred to as the “Act”), since the Contractor:

a) during the period of 5 years before the date of submission of the tender was not
conclusively convicted of the criminal offence referred to under Annex 3 to the Act or a
similar criminal offence under the legal system in the country of the registered office of
the contractor; any effaced convictions are disregarded; where the contractor is a legal
entity, the requirement is met by both the legal entity and each member of the statutory
body. Where a member of the statutory body of the contractor is a legal entity, then the
legal entity and each member of its statutory body, including the person representing
the legal entity in the statutory body of the contractor, comply with this requirement.
Where the tender is being submitted by a branch of a foreign legal entity, then the legal
entity and the manager of the branch of the foreign legal entity also complies with this
requirement.

Where the tender is being submitted by a branch of a foreign legal entity, then the
legal entity and the manager of the branch of the foreign legal entity must also comply
with this requirement.

If the tender is being submitted by a branch of a Czech legal entity, then the given legal
entity and each member of its statutory body, including the person representing the
legal entity in the statutory body of the Contractor and the manager of the branch must
also comply with this requirement.

b) does not have payable tax arrears in the Czech Republic or in the country of
participant’s registered office, including the excise duty.

c) does not have payable arrears on insurance premiums or public health insurance
penalties in the Czech Republic or in the country of participant’s registered office.

d) does not have payable arrears on premium or on penalties relating to social security
contributions and contributions to the state employment policy in the Czech Republic
or in the country of participant’s registered office.

e) is notin liquidation and a bankruptcy order has not been issued against the participant,
the participant has not been subjected to forced administration under another legal
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regulation, and the participant is not in an equivalent position as per the legal system
of the country of participant’s registered office.
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LIST OF SIGNIFICANT SUPPLIES

Public Contract Name:

“Supply of a passport production line including
numbering_reisue // Dodavka pasové linky vcetné
cislovani_znovuvyhlaseni”

Name of Contractor (incl. legal form): | ...
Registered office: |
Reg.No.: e

In accordance with the contracting authority's requirement stated in Article 10.4 of the
Tender Documentation, | shall list the significant supplies provided in the last 3 years
prior to the commencement of the tender procedure:

Name of the contractor who provided the
performance:

Name of the client the contract was
performed for:

Period of performance:

Scope of performance (subject):

Financial volume

Client’s contact person with whom the
information may be verified (name,
business telephone number and email)

Note: The Contractor will use the table as many times as necessary.
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LIST OF SUBCONTRACTORS

Public Contract Name:
“Supply of a passport production line including

numbering_reissue // Dodavka pasove linky vcetné
cislovani_znovuvyhlaseni”

Name of Contractor (incl. legal form): | .
Registered office: |
Reg.No.:

(hereinafter “the Contractor”)

1) As required by the Contracting Authority in the Tender Documentation, please find
enclosed below a list of subcontractors we will use when performing the subject of
the Public Contract.

A)

Subcontractor e
with their registered office at: L
represented by:
Reg. No.: e

Type and scope of services to be provided by the subcontractor: .................coooeeni..

The share (%) of such supplies, services and works in the subject matter of the Public
Contract to be realised by the subcontractor: ...............

(Note: The participant will use the table as many times as necessary.)
X
2) As a tenderer under the aforementioned tender procedure, we hereby solemnly

declare that we do not intend to assign any part of the public contract to any
subcontractor.2

2 In the event that the tenderer does not intend to assign any part of the contract to any subcontractor, the list of
subcontractors according to item 1) shall not be filled in.
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Annex 5 - Evaluation
Model @ .xIsx
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MANUAL FOR OBTAINING DOCUMENTS REGARDING BASIC
CAPACITY

The selected supplier (i.e. the winner of the tender procedure) shall submit before the
contract conclusion qualification documents either issued as electronic originals, or
they have to be converted from paper originals to electronic originals by a state
authority, i.e. no scanned copies are unfortunately allowed.

Regarding the basic capacity the following documents shall be submit before the contract
conclusion.

Please note that the Contracting Authority does not bare any responsibility if there is a trouble
or complication within the process of applying for these documents based on the given forms.
the following options are not the only ways, but there are mostly used and verified.

Other useful sources of information are at the following websites:

https://ec.europa.eu/tools/ecertis/#/search (for all suppliers)

http:/www.isvz.cz/ISVZ/SKD/ISVZ SKD text.aspx (Seznam kvalifikovanych dodavatelu, for
Czech suppliers)

(1) Criminal Registers/Clearance

In accordance with Sec. 75(1) (a) of the Act®: an entry in the Criminal Records in respect of
Section 74 (1) a),”

a) of legal entity and
b) each and every member of the governing body of this legal person.

in relation to the country of its reqgistered office.

Since the Contracting Authority is familiarized with the Czech legal system and
environment, please find below the instructions how to get the documents in relation to

the Czech Republic:

Mostly common and comfortable option are the so called Czech Points. Upon a personal
attendance with prepared ID and so called Czech birth number (“rodné &islo”) the Czech Points
shall issue the clearance for the natural persons whereas it is possible to ask for the electronic
as well as the paper version of the clearance. Note that administrative fee of 100 CZK shall be
paid.

https://www.czechpoint.cz/public/accord posts/vypis-z-rejstriku-trestu/

Regarding the clearance of the legal entity anybody may ask for the clearance at the Czech
Points. No identification of the applicant is required.

Note that administrative fee of at least 100 CZK shall be paid.

3 Please find the English version of the Act under this link: https://portal-vz.cz/wp-content/uploads/2019/06/Zakon-c-
134 2016-Sb-o-zadavani-verejnych-zakazek-EN.pdf _ Please note that unfortunately it is not the final version of the
Act, which has been amended afterwards.
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https://www.czechpoint.cz/public/accord posts/vypis-z-rejstriku-trestu-pravnicke-osoby/

(2) Tax and Social Confirmations

In accordance with Sec. 75 (1) (b) of the Act: “b) a confirmation from a relevant tax office in
respect of Section 74 (1) b), which proves that the supplier has not any outstanding tax arrears
registered in tax records.”

-+

In accordance with Sec. 75 (1) (d) of the Act: “d) a confirmation from a relevant district social
security administration in respect of Section 74 (1) d), which proves that the supplier has not
any outstanding arrears in respect of payments and penalties of social security contributions
and contribution to the national employment policy.”

Both of these requirements/documents shall be proved:

(1) in relation to the Czech Republic and

(2) in relation to the country of its registered office.

Since the Contracting Authority is familiarized with the Czech legal system and
environment, please find below the instructions how to get the documents in relation
to the Czech Repubilic:

The selected Contractor regardless the country it is seating or running their businesses
shall demonstrate compliance with this part of the required basic capacity in relation to the
Czech Republic.

The Contracting Authority recommends contacting the authorities stated bellow to get
mentioned documents and the Contracting Authority took the opportunity to prepare usable
versions of required applications that need to be submitted, which are attached to hereto.

The Czech authorities accept only applications drafted in Czech language, so only
Czech versions of the forms shall be filled, attached with a copy of commercial register extract
(and an original of power of attorney if needed) and sent to the appropriate addresses via
post. Email is not allowed.

The English versions of forms shall be considered only as a literal translation for foreign
suppliers to know what they are filling out.

At the same time the Contracting Authority informs suppliers that the option to let a certification
send to the Contracting Authority is mainly dedicated for suppliers that do not have their data
boxes. If you have a data box, please let the certificate send to your data box and then submit
it as a part of your bid, they will have the quality of electronic original.

In case of suppliers who used this option and let the authorities send the given documents to
the data box of the Contracting Authority, the Contracting Authority provides the obtained
confirmations to the supplier and the supplier may use them as a part of the bid, respectively
submit them upon the request before the contract conclusion.

Contact address of Czech authorities for foreigner suppliers:

Finanéni ufad pro Prahu 1 (Tax Authority for Prague 1)
Address: Stépanska 28, 112 33 Praha 1
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Uzemni pracoviété pro Prahu 1 | Finanéni Grady | Organy finanéni spravy | Finanéni
sprava | Finanéni sprava (financnisprava.cz)

Phone: +420 224 041 111

Email: podatelna2001@fs.mfcr.cz

Note that administrative fee of 100 CZK shall be paid.
In accordance with the Czech legal system it may take up to 30 days the certificate
to be issued.

Prazska sprava socialniho zabezpeceni, Uzemni pracovisté pro Prahu 8
(Prague Social Security Office, local office Prague 8),

Address: Trojska 1997/13a, 182 00 Praha 8,
http://www.cssz.cz/cz/kontakty/krajska-a-okresni-pracoviste/praha/prazska-sprava-
socialniho-zabezpeceni.htm,

Phone: +420 283 104 543, Mrs Klozova

Email: jitka.klozova@cssz.cz

No fee shall be paid.
In accordance with the Czech legal system it may take up to 30 days the certificate
to be issued.

Contact address of Czech authorities for domestic suppliers:

In the case of domestic suppliers, please, send your application to locally competent
Tax Authorities and Social Security Office.

(3) Commercial Register

In accordance with Sec. 75(1) (f) of the Act: “a copy of an entry in the Commercial Register, or
a written affirmation in the event that the economic operator is not incorporated in the
Commercial Register, in respect of Section 74 (1) e), which proves that the supplier is not in
liquidation, has been declared insolvent, in respect of whom the receivership has been
imposed under another legal regulation or it is in a similar situation pursuant to the law of the
country of its registered office

Since the Contracting Authority is familiarized with the Czech legal system and
environment, please find below the instructions how to get the documents in relation to

the Czech Republic.

Mostly common and comfortable option is to download the excerpt form the website
https://or.justice.cz/ias/ui/rejstrik, whereas from this website companies enlisted in the Czech
commercial register may download the electronic version, which has a value of the electronic
original. No fee shall be paid.

Annexes:

Annex 1a — Form financial CZE
Annex 1b — Form financial_ENG
Annex 2a — Form social_CZE
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Annex 2b — Form social_ ENG
ANNEX 1a (Form_financial_CZE)
Finanéni ufad pro hlavni mésto Prahu
Uzemni pracoviété pro Prahu 1
Stépanska 619/28

112 33 Praha 1

Ceska republika

[nebo jiny mistné prislusny finanéni Urad]

\' dne

Zadost o vydani potvrzeni o neexistenci dafiovych nedoplatk

Zadame timto o vystaveni potvrzeni o neexistenci splatnych dariovych nedoplatkii pro
spolegnost pro spolegnost [“ndzev spoleénosti, sidlo a ICO], a to z diivodu prokazani zakladni
zpusobilosti dle ustanoveni § 74 odst. 1 pism. b) zakona €. 134/2016 Sb., o zadavani vefejnych
zakazek, ve znéni pozdéjSich predpist, ve vefejné zakazce [Nazev verejné zakazky]
zadavatele Statni tiskarna cenin, s. p., se sidlem Rlzova 943/6, Nové Mésto, 110 00 Praha
1, Ceska republika, ICO: 00001279 (dale jen ,zadavatel”).

Potvrzeni o neexistenci dafiovych nedoplatkll prosim zaslete do datové schranky: [“Vyplnte
svoji datovou schranku“] / zadavatele [,pokud ji nemate, vyplite tuto: ,hqe39ah™].

V pfipadé, Ze je tfeba zaplatit spravni poplatek, prosim o zaslani platebnich Udajd na nize
uvedené kontakty.

V pfipadé komplikaci s touto zadosti nas, prosim, kontaktujte zde:

Email:
Telefon:

Prilohy:
- Vypis z obchodniho rejstiiku (kopie)
- PIna moc (original)

“Signature”

“Jméno a funkce osoby opravnéné jednat
jménem spolec¢nosti”
“Nazev spolecnosti“
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ANNEX 1b (Form_financial_ENG)

Tax Authority for Prague 1
Local Office Prague 1
Stépanska 619/28

112 33 Prague 1

Czech Republic

[or different locally competent Tax Authority Office]

In date

Application for a certificate of non-existence of tax arrears

We hereby request for a certificate of non-existence of tax arrears for the company [‘hame,
seat and ID number of your company*], in order to prove basic capacity under the provisions
of § 74 paragraph 1 (b) of Act No. 134/2016 Coll., on public procurement, as amended, in the
public contract ["fill name of the public contract"] of the contracting authority Statni tiskarna
cenin, s. p., registered office in RZzova 943/6, Nové Mésto, 110 00 Praha 1, Czech Republic,
ID number: 00001279 (hereinafter referred to as the “Contracting Authority”).

Please send a certificate of the non-existence of tax arrears, to the data box: [*fill your data
box”] / of the Contracting Authority [“in case you don’t have it, fill this: hqe39ah™].

If an administrative fee is required to be paid, please provide us with payment details on the
contacts stated below.

In case of any troubles with this application please contact us here:
Email:
Phone :

Annexes:
- Commercial register extract (copy)
- Power of attorney (original)

“Signature”

“Name and position of person authorized
to act on behalf of the company”
“Name of your company*
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ANNEX 2a (Form_social_CZE)

PRAZSKA SPRAVA SOCIALNIHO ZABEZPECENI
Uzemni pracoviété pro Prahu 8

Trojska 1997/13a

182 00 Praha 8
Ceska republika

[nebo jina mistné pfislusna okresni sprava socialni zabezpeceni]

\' dne

Zadost o vystaveni potvrzeni o bezdluznosti

Zadame timto o vystaveni potvrzeni o bezdluznosti pro spoleénost [“ndzev spoleénosti, sidlo
a IC0O", a to z divodu prokazani spinéni zékladni zphsobilosti dle ustanoveni § 74 odst. 1
pism. d) zakona ¢. 134/2016 Sb., o zadavani vefejnych zakazek, ve znéni pozdéjsich predpisd,
ve vefejné zakazce ["Nazev verejné zakazky"] zadavatele Statni tiskarna cenin, s. p., se
sidlem RGzova 943/6, Nové Mésto, 110 00 Praha 1, Ceské republika, ICO: 00001279 (dale
jen ,zadavatel").

Potvrzeni o bezdluznosti prosim zaSlete do datové schranky: [*Vypliite svoji datovou
schranku“] / zadavatele [,pokud ji nemate, vyplite tuto: ,hqe39ah™].

V pfipadé komplikaci s touto zadosti nas, prosim, kontaktujte zde:

Email:
Telefon:

Ptilohy:

- Vypis z obchodniho rejstfiku (kopie)
- PIna moc (original)

“Signature”

“Jméno a funkce osoby opravnéné jednat
jménem spolec¢nosti”
“Nazev spolecnosti®
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ANNEX 2b (Form_social_ENG)

Prague Social Security Office, local office Prague 8
Uzemni pracoviété pro Prahu 8

Trojska 1997/13a

182 00 Praha 8

Czech Republic

[or different locally competent Social Security Office]

In date

Application for a certificate of indebtedness

We hereby request a certificate of non-indebtedness to the company [“name, seat and ID
number of your company“], in order to prove basic capacity under the provisions of § 74
paragraph 1 (d) of Act No. 134/2016 Coll., on public procurement, as amended, in the public
contract ["fill name of the public contract"] of the contracting authority Statni tiskarna cenin,
S. p., registered office in Razova 943/6, Nové Mésto, 110 00 Praha 1, Czech Republic, ID
number: 00001279 (hereinafter referred to as the “Contracting Authority”).

Please send a certificate of the non-indebtedness to the data box: [*fill your data box”] / of the
Contracting Authority [“in case you don’t have it, fill this: hqe39ah™].

In case of any troubles with this application please contact us here:
Email:
Phone :

Annexes:

- Commercial register extract (copy)
- Power of attorney (original)

“Signature”

“Name and position of person authorized
to act on behalf of the company”
“Name of your company*
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AFFIDAVIT ON CONFLICT OF INTERESTS

Public Contract Name:

“Supply of a passport production line including
numbering_reissue // Dodavka pasove linky vcetné
cislovani_znovuvyhlaseni”

Name of Contractor (incl. legal form): |

Registered office: |

Reg.No.:

(hereinafter “the Contractor”)

As a person authorized to act in the name of or for the Contractor, hereby declare on my
honour that the Contractor meets, that it is not a corporate entity, where a public deputy defined
in the Section 2 (1) (c) of the Act No. 159/2006 Coll, on conflicts of interests*, as amended, or
a person controlled by the public deputy owns a share of at least 25 % of the participation of a
partner in corporate entity, in the same time | declare, that the Contractor does not prove its
qualification in the Public Contract through a subcontractor, who would be such a corporate
entity.

* Please find the English version of the Act under this link: https://www.psp.cz/en/docs/laws/2006/159.html Please
note that unfortunately it is not the final version of the Act, which has been amended afterwards.
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AFFIDAVIT ON APPLIED SANCTIONS

Public Contract Name:

“Supply of a passport production line including

numbering_reissue // Dodavka pasovée linky vcetné

cislovani_znovuvyhlaseni”

Name of Contractor (incl. legal form):

Registered office:

Reg. No.:

(hereinafter ,Contractor*)

Economic sanctions

. As a person authorized to act in the name of or for the Contractor, hereby declare on my
honour in compliance with the Article 5k of the Council Regulation (EU) No. 2022/576 of
8 April 2022, by which the Council Regulation (EU) No. 833/2014 of 31 July 2014
concerning restrictive measures in view of Russia’s actions destabilising the situation in
Ukraine, was amended, that the Contractor is not:

a) a Russian national, or a natural or legal person, entity or body established in Russia;

b) alegal person, entity or body whose proprietary rights are directly or indirectly owned
for more than 50 % by an entity referred to in point (a) of this paragraph;

c) anatural or legal person, entity or body acting on behalf or at the direction of an entity
referred to in point (a) or (b) of this paragraph;

. As a person authorized to act in the name of or for the Contractor, hereby declare on my
honour, that the Contractor does and shall not account for more than 10 % of contract
value of the Public Contract, subcontractors, suppliers or entities, referred to in the Art. 1
(a) or (b) or (c) of this affidavit whose capacities are being relied on within the meaning of
the public procurement legislation.

Individual sanctions

3. As a person authorized to act in the name of or for the Contractor, hereby declare on my

honour, that the Contractor in the sense of:

a. Article 2, paragraph 2 of Council Regulation (EU) No. 269/2014 of 17 March 2014 on
restrictive measures with regard to activities that violate or threaten the territorial
integrity, sovereignty and independence of Ukraine, as amended, (hereinafter
referred to as the "Regulation No. 269/2014), and

b. Article 2, paragraph 2 of Council Regulation (EU) No. 208/2014 of March 5, 2014, on
restrictive measures against certain persons, entities and authorities in view of the
situation in Ukraine, as amended, (hereinafter referred to as the "Regulation No.
208/2014"), and
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c. Article 2, paragraph 2 of Council Regulation (EC) No. 765/2006 of 18 May 2006 on
restrictive measures against President Lukashenko and certain representatives of
Belarus, as amended, (hereinafter referred to as "Regulation No. 765/2006"),

is not a natural or legal person, entity or body or a natural or legal person, entity or body
associated with them listed in Annex | of Regulation No. 269/2014, Regulation No.
208/2014 or Regulation No. 765/2006.

4. As a person authorized to act on behalf of or on behalf of the Contractor, | hereby declare
on my honour that for purposes of performance of the Public Contract, no funds or
economic resources will be made available directly or indirectly to natural or legal persons,
entities or bodies listed in Annex | of Regulation No. 269/2014, Regulation No. 208/2014
or Regulation No. 765/2006 or for their benefit.
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