



Státní tiskárna cenin, s. p.
Růžová 943/6, Nové Město, 110 00 Praha 1 Czech Republic
Represented by: Tomáš Hebelka, MSc, CEO
(hereinafter referred to as „Contracting Authority“)

CHANGE OF TENDER DOCUMENTATION I.

The Contracting Authority of the over-threshold public contract called „**Supply of a passport production line including numbering_reissue // Dodávka pasové linky včetně číslování_znovuvyhlášení**“ being awarded in an open procedure pursuant to Act No. 134/2016 Coll., On Public Procurement, as amended (hereinafter referred to as “Act”), hereby explains and changes the tender documentation in accordance with Sec. 99 of the Act.

Reasoning:

The Contracting Authority additionally changes the date for the visit to the place of performance to meet the legal deadline for the visit to the place of performance 10 working days before the end of the deadline for submission of tenders.

The original date of the visit to the place of performance is changed from the original date of **19.08.2024, 11:00** to the new date **08.08.2024, 10:00**.

However, suppliers can ask the Contracting Authority for a new date for the visit to the place of performance if the deadline does not suit them.

Conclusion:

The Contracting Authority does not consider this explanation as alteration or supplementation of the tender documentation whose nature would demand extension of the time limit for the tender submission in accordance with Sec. 99 (2) of the Act, since the Contracting Authority does not alter the tender conditions.

Processed by: Monika Řeháčková

Published via the electronic tool EZAK

In Prague, dated as *per the electronic signature*



Mgr. Zuzana Drahoukoupil Šenoldová
Head of Public Procurement
for the Contracting Authority
Státní tiskárna cenin, s. p.